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NOTICE INVITING TENDER

Tender for the work of

Approximate cost put to Tender

Earnest Money Deposit

Date of Tender

This tender contains

Time allowed for the work

CONTRACTOR

1. Name of the contractor

2. Class of contractor

3. Date of application of tender
4. Date of receipt of application
5. Date of issue of tender

6. Receipt No. & Date

Construction of Two nos of Two
wheeler Parking Sheds at MAKA
and SRK Gents hostel.

8,20,000/-

16,500/-

30.10.2017

...... sheets

2 Months

EXECUTIVE ENGINEER



PONDICHERRY UNIVERSITY

ENGINEERING WING

1. Item rate sealed tenders are invited on behalf of the Pondicherry University
from approved and eligible contractors of C.P.W.D. PWD(Tamilnadu and Puducherry),
Railways, Post and Telegraph for the work of Construction of Two nos of Two wheeler
Parking Sheds at MAKA and SRK Gents hostel.

1.1  The work is estimated to cost Rs.8,20,000/-This estimate, however, is given
merely as a rough guide.

1.2 Tender will be issued to eligible contractor registered in Puducherry and Non-
PWD contractors who produce definite proof from the appropriate authority, which shall be

to the satisfaction of the competent authority, of having satisfactorily completed

tenders.

For the purpose of this clause “Similar works” means the works of

2. Agreement shall be drawn with the successful tenderer on prescribed Form
No. 8 which is available with Pondicherry University. Tenderer shall quote his rates as per
various terms and conditions of the said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 20 days including monsoon
period from the tenth day after the date of written orders to commence the work or from the
first date of handing over of site, whichever is later, in accordance with the phasing, if any,

indicated in the tender documents.
4. The site for the work is available.
OR

The site for the work shall be made available in parts as specified below :-



5. Receipt of applications for issue of forms will be stopped by 3.00 P.M. two
days before the date fixed for opening of tenders. Issue of tender forms will be stopped three

/ two days before the date fixed for opening of tenders.

6. The tenders duly filled have to be placed in the tender box kept in the
Reception Counter at Administrative Block, Dr.B.R.Ambedkar Administrative Block,
Pondicherry University, Kalapet, Puducherry -14.

7. Tender documents consisting of plans, specifications, the schedule of
quantities of the various classes of work to be done and the set of terms and conditions of
contract to be complied with by the contractor whose tender may be accepted and other
necessary documents can be seen in the Office of the EXECUTIVE ENGINEER,
Pondicherry University between 11:00 a.m. and 3:00 p.m. from .............. 170 SO
every day except on Saturdays, Sundays and Public Holidays. Tender documents, excluding
standard form, will be issued from his office, during the hours specified above, on payment
the following :-

Q) Rs.500/- DD drawn in favour of Finance Officer, Pondichery University

of tender and

(i)  Earnest money of Rs.16,500/- in the form of Demand Draft of a Scheduled
Bank issued in favour of the Finance Office, Pondicherry University, shall have to be

enclosed with the tender.

8. The description of the work is as follows :-

of Construction of Two nos of Two wheeler Parking Sheds at MAKA and SRK Gents
hostel.

Copies of other drawings and documents pertaining to the works will be open for

inspection by the tenderers at the office of the above mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far



as is practicable), the form and nature of the site the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their tender. A tenderer shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall
be allowed. The tenderer shall be responsible for arranging and maintaining at his own cost
all materials, tools and plants, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a tender by a tenderer implies that he has read this notice
and all other contract documents and has made himself aware of the scope and specifications
of the work to be done and of conditions and rates at which stores, tools and plant, etc., will
be issued to him by the Pondicherry University and local conditions and other factors having

a bearing on the execution of the work.

9. The competent authority on behalf of the Pondicherry University does not
bind to accept the lowest or any other tender and reserves to himself the authority to any or
all the tenders received without the assignment of a reason. All tenders, in any of the
prescribed conditions are not fulfilled or any condition including that of conditional rebate is
put forth by the tenderer, shall be summarily rejected.

The competent authority also reserves its right to allow to the Central Government
Public Sector Enterprises, Joint Venture with CPSE holding 51% equity or more, a purchase
preference with reference to the lowest valid price bid, where the quoted price in within 10%
of such lowest price in a tender, other things being equal, in case of tenders / quotations

whose date of receipt is upto 31-3-2004 subject to the estimated cost being of Rupees Five
Crore and above.

The Public Enterprises who avail benefit of the purchase of the purchase preference

would be subjected to adequate penalties for cost over runs etc.

10.  Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will be

liable to rejection.

11.  The competent authority on behalf of the Pondicherry University reserves to
himself the right of accepting the whole or any part of the tender and the tenderer shall be
bound to perform the same at the rate quoted.

12.  The contractor shall not be permitted to tender for works in the Pondicherry
University, Puducherry (responsible for award and execution of contracts) in which his near
relative is posted as Divisional Accountant or as an officer in any capacity, between the
grades of EXECUTIVE ENGINEER and EXECUTIVE ENGINEER (both inclusive). He



shall, also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any officer in the Pondicherry
University, Puducherry. Any breach of his condition by the contractor would render him
liable to be removed from the approved list of contractors of this department.

13. No Engineer of gazetted rank or other gazetted officer employed in
Engineering or Administrative duties in an Engineering Department of the Pondicherry
University is allowed to work as a contractor for a period of two years after his retirement
from service, without the previous permission of the Pondicherry University in writing. This
contract is liable to be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the Pondicherry University

as aforesaid before submission of the tender or engagement in the contractors service.

14.  The tender for the works shall remain open for acceptance for a period of sixty
days from the date of opening of tenders. If any tenderer withdraws his tender before the said
period or issue of letter of acceptance whichever is earlier or make any modifications in the
terms and conditions of the tender which are not acceptable to the department, then the
Pondicherry University without prejudice to any other right or remedy, be at liberty to forfeit

50% of the said earnest money as aforesaid.

15.  This notice inviting tender shall form a part of the contract document. The
successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall
within 10 days from the stipulated date of start of the work sign the contract, consisting of ---

@ The notice inviting tender, all the documents including additional conditions,
specifications and drawings, if any, forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence
leading thereto.

(b) Standard Form 8.
Signature of EXECUTIVE ENGINEER

For and on behalf of Pondicherry
University



Form -8
PONDICHERRY UNIVERSITY

ENGINEERING WING

STATE: PUDUCHERRY CIRCLE —....

REGION:  ....... DIVISION : ......

SUB-DIVISION :

ITEM RATE TENDER AND CONTRACT FOR WORKS

(A)  Tender for the work of ----

of Construction of Two nos of Two wheeler Parking Sheds at MAKA and SRK Gents
hostel.

To be submitted by 3:00 p.m. on 30.10.2017

Q) To be opened in presence of tenderers who may be present at 3:30 p.m. on
30.10.2017 in the Office of the EXECUTIVE ENGINEER, Pondicherry
University.

Issued

Signature of Officer issuing the

16 (6101011015111 5T

DeSigNation. ... ..ovuieeiitiet e

Date Of 1SSUC. .ottt e,



TENDER

I/'We have read and examined the notice inviting tender, Schedules. Specifications
applicable, drawings and designs, general rules and directions, conditions of contract, clauses
of contract, special conditions, schedule of rates and other documents and rules referred to in

the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Pondicherry
University within the time specified in Schedule viz., schedule of quantities and in
accordance in all respects with the specifications, designs, drawings, and instructions in
writing referred to in Rule — 1 General Rules and Directions and in Clause 11 of the
Conditions of Contract and with such materials as are provided for, by, and in respects in

accordance with, such conditions so far as applicable.

We agree to keep the tender open for sixty (60) days from the due date of submission

thereof and not make any modifications in its terms and conditions.

A sum of Rs.16,500/- in the form of demand draft from any of the nationalized banks
payable at Puducherry drawn in favour of the Finance Officer, Pondicherry University,
Puducherry as earnest money is enclosed with this tender. If I/We fail to furnish the
prescribed Performance guarantee/fail to commence the work specified 1/We agree that the
said EXECUTIVE ENGINEER, Pondicherry University, his successors in the office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely otherwise the said earnest money shall be retained by him towards security deposit
to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered, up to
maximum of the percentage mentioned in Scheduled in Schedule and those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clauses 12.2
and 12.3 of the tender form.

I/We hereby declare that I/We shall treat the tender documents, drawings and other
records connected with the work as secret/confidential documents and shall not communicate
information/ derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to be

safety of the Pondicherry University.

I/We agree that should I/We fail to commence that work specified in the above
memorandum, and amount equal to the amount of the earnest money mentioned in the form

of invitation of tender and the performance guarantee as in Schedule shall be absolutely



forfeited to the Pondicherry University or his successors in office and the same may at the
option of competent authority on behalf of the Pondicherry University be recovered without
prejudice to any other right or remedy available in law out of the deposit in so far as the same
may extend in terms of the said bond and in the event of deficiency out of any other money

due to me/us under this contract or otherwise.

Dated...................... Signature of
Contractor

Postal
address :
Witness :
Address :

Occupation :



ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder)

The letters referred to below shall form part of this contract agreement:-
(a)
(b)
(©)

For and on behalf of

Pondicherry University



PONDICHERRY UNIVERSITY

ENGINEERING WING

GENERAL RULES AND DIRECTIONS

1. All works proposed for execution by contract will be notified in a form of
invitation to tender pasted in public places and signed by the officer inviting tender or by

publication in newspapers as the case may be.

This form will state the work to be carried out , as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of earnest
money to be deposited with the tender and the amount of the security deposit to be deposited
by the successful tenderer and the percentage, if any, to be deducted from the bills . Copies of
the specification, designs and drawings and any other documents required in connection with
the work signed for the purpose of identification by the officer inviting tender shall also be

open for inspection by the contractor at the office inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately
by each partner thereof or , in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power-of-attorney authorizing him to do so, such power —of-
attorney to be produced with the tender, and it must disclose that the firm is duly registered
under the Indian Partnership Act, 1952.

3. Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where the contractors are described in their tender as
a firm, in which case the receipts must be signed in the name of the firm by one of the
partners, or by some other person having authority to give effectual receipts for the firm.

4. Any person who submits tender shall fill up the usual printed form, stating at what
rate he is willing to undertake each item of the work. Tenders, which propose any alteration
in the work specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, including
conditional rebates shall will be summarily rejected. No single tender shall include more then
one work but contractors who wish to tender for two or more works shall submit separate
tender for each. Tenders shall have the name and number of the work to which they refer,

written on the envelopes.



The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees

by ignoring fifty paise and considering more then fifty paise as rupees one.

4A. In case of Percentage Rate tenders, tender shall fill up the usual printed form,
stating at what percentage below (in figure as well as in words) the total estimated cost given
in Schedule of Quantities at Schedule he will be willing to execute the work. Tenders, which
propose any alteration in the work specified in the said form of invitation to tender, or in the
time allowed for carrying out the work, or which contain any other conditions of any sort,
including conditional rebates shall will be summarily rejected. No single tender shall include
more than one work, but contractors who wish to tender for two or more works shall submit
separate tender for each. Tender shall have the name and number of the works to which they

refer, written on the envelopes.

5. The officer inviting tender or of his duly authorized Assistant will open tenders in
the presence of any intending contractors who may be present at the time, and will enter the
amount of the several tenders in a comparative statement in a suitable form. In the event of a
tender being accepted, a receipt for the earnest money forwarded therewith shall their upon
be given to the contractor who shall thereupon for the purpose of identification sign copies of
the specifications and other documents mentioned in Rule — 1. In the vent of a tender being
rejected, the earnest money forwarded with such unaccepted tenderers shall thereupon be
returned to the contractor remitting the same, without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

7. The receipt of an Accountant or Clerk for any money paid by the contractor will
not be considered as any acknowledgment or payment to the officer inviting tender and the
contractor shall be responsible for seeing that he procures a receipt signed by the officer
inviting tender or a duly authorized cashier.

8. The memorandum of work tendered for and the schedule of materials to be
supplied by Pondicherry University and their issue rates shall be filled and completed in the
office of the officer inviting tender before the tender form is issued. If a form is issued to an
intending tenderer without having been so filled in and incomplete, he shall request the office
to have this done before he completes and delivers his tender.

9. The tenderers shall sign a declaration under the Officials Secret Act, 1923 for
maintaining secrecy of the tender documents, drawings or other records connected with the

work given to them. The unsuccessful tenderers shall return all the drawings given to them.



10. In the case of item rate tenders, only rates quote shall be considered. Any
tender containing percentage below/above the rates quoted is liable to be rejected. Rates
quoted by the contractor in item rate tender in figures and words shall be accurately filed in
so that there is no discrepancy in the rates written in figures and words. However, if a
discrepancy is found, the rates which correspond with the amount worked out by the
contractor shall unless otherwise proved be taken as correct. If the amount of an item is not
worked out by the contractor or it does not correspond with the rates written either in figures
or in words then the rates quoted by the contractor in words shall be taken as correct. Where
the rates quoted by the contractor in figures and in words tally but the amount is not worked
out correctly, the rates quoted by the contractor will unless otherwise proved be taken as

correct and not the amount.

10A. In case of Percentage Rates Tenders only percentage quoted be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the contractor in
Percentage Rate Tender shall be accurately filled in figures and words, so that there is no
discrepancy. However, if the contractor has worked out the amount of the tender and if any
discrepancy is found in the percentage quoted in works and figures, the percentage which
corresponds with the amount worked out by the contractor shall, unless otherwise proved be
taken as correct. If the amount of the tender is not worked out by the contractor or it does not
correspond with the percentage written either in figures or in words, then the percentage
quoted by the contractor in works shall be taken as correct. Where the percentage quoted by
the contractor in figures and in words tally but the amount is not worked out correctly, the
percentage quoted by the contractor will, unless otherwise proved, be taken as correct and not

the amount.

11. In the case of any tender where unit rate of any item/items appear unrealistic,
such tender will be considered as unbalanced and in case the tender is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

12. All rates shall be quoted on the tender form. The amount for each item should
worked out and requisite totals given. Special care should be taken to write the rates in
figures as well as in words and the amount in figures only, in such a way that interpolation is
not possible, The total amount should be written both in figures and in works. In case of
figures, the word ‘Rs.” Should be written before the figure of rupees and word ‘P’ after the

decimal figures, e.g. Rs. 2.15 P and in case of works, the word ‘Rupees’ should precede and



the work ‘Paise’ should be written at the end. Unless the rates is in whole rupees and
followed by the word ‘only’ it should invariably be up to two decimal places. While quoting
the rate in schedule of quantities, the word ‘only’ should invariably be up to two decimal
places. While quoting the rate in schedule of quantities, the word ‘only’ should be written

closely following the amount and it should not be written in the next line.

12A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in
figures as well as in words) at which he will be wiling to execute the work. He shall also
work out the total amount of his offer and the same should be written in figures as well as in
works in such a way that no interpolation is possible. In case of figures, the word ‘Rs.’
Should be written before the figure of rupees and word ‘P’ after the decimal figures. E.g. Rs.
2.15 P and in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should

be written at the end.

13.  The contractor shall be required to deposit an amount equal to 5% of the
tendered value of the work as performance guarantee in the form of an irrevocable Bank
Guarantee bond of any Scheduled Bank or State Bank of India in accordance with the form
prescribed or in cash or in the form of Government security fixed deposit receipt etc., as in
the case of recovery of security deposit within 15 days of the issue of letter of intent but
before award of work. This period can be further extended by the Engineer-in-Charge up to a

maximum period of 7 days on written request of the contractor.

13A. A sum @ 10% of the gross amount of the bill shall be deducted from each
running bill of the contractor till the sum along with sum already deposited as earnest money
will amount to security deposit of 5% of the tendered value of the work (bank Guarantee is

not to be accepted as security deposit).

14. On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in- Charge

shall be communicated in writing to the Engineer-in-Charge.

15. The contractor shall give a list of officers & employees in Pondicherry University
related to him.

16. The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who; may and has/have tendered for the same work.
Failure to observe this condition would render, tenders of the contractors tendering, as well as

witnessing the tender, liable to be summarily rejected.



17. The tender for composite work includes in addition to building work, all other

works such as sanitary and water supply installations drainage installation, electrical work

horticulture work, roads and paths etc. The tenderer must associate himself with agencies of

tender for sanitary and water supply drainage, electrical and horticulture works, if any, in the

composite tender.

18. The contractor shall submit list of works, which are in hand (progress) in the

following form:

Name of Name and particulars Position of
of Division where is | Value of work works in Remarks
Work .
being executed progress
1) ) ©) (4) (%)




19. The contractor shall comply with the provisions of the Apprentices Act, 1961,
and the rules and orders issued there under from time to time. If he fails to do so, his failure
will be breach of the contractor and the EXECUTIVE ENGINEER may in his discretion
without prejudice to any other right or remedy available in law cancel the contractor. The
contractor shall also be liable for any pecuniary liability arising on account of any violation

by him of the provisions of the said Act.

SCHEDULES
SCHEDULE ‘A’
SCHEDULE OF QUANTITIES (Enclosed) from page ........

CONTRACTOR
EXECUTIVEENGINEER

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor.

Rates in figures and
Sl Description of . words ?t Wh'.c h the .
Quantity materials will be Place of issue
No. Item
charged to the
contractor
1) ) (©) (4) ()

- Contractors own arrangements -

SCHEDULE ‘C’
Tools and plants to be hired to the contractor.

Sl Hire charges per

No. Description day Place of Issue




1) (2) ©) (4)

NIL




SCHEDULE ‘D’

Extra schedule for specific requirements / documents for the work, if any.

SCHEDULE °‘E’
Schedule of component of materials, labour, etc. for escalation.
CLAUSE 10 CC

onent of materials :-
expresse r cent of total value of work. ‘X*  ..............

Component of labour :-
expressed as per cent of total value o Y

Component of P.O.L :-
expressed as per cent of total value of work. ‘2> ..............

SCHEDULE ‘F’
Reference to General conditions of contract.

Name of work :

10 CC deleted &

10 CA introduced

Estimated Cost of Work : RS. covvrnnnnnnnn.
Earnest Money : Rs.coenniens
Performance Guarantee : 5% of the tendered value

Security Deposit 5% of the tendered value



GENERAL RULES
& DIRECTIONS

Clause 1

Definitions :
2(v)

2(viii)
2(x)

2(xi)

2(xii)

9 (ii)

Clause 2

Officer Inviting Tender:

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 &12.3

(i) Time allowed for submission of
Performance Guarantee from the
date of issue of letter of acceptance,
in days

(i) Maximum allowable extension
beyond the period as provided in (i)
above in days.

Engineer-in-Charge

Accepting Authority

Percentage on cost of materials and
labour to cover all overheads and
profits.

Standard Schedule of Rates

Department

Standard Pondicherry  University
Contract

Authority for fixing compensation
under Clause 2

The EXECUTIVE
ENGINEER, ................
Pondicherry University,

........... % (see below)

15 days

7 days

The
ENGINEER,

EXECUTIVE

Puducherry  Schedule of
Rates for the year 2013-14
applicable to ............
region, Pondicherry
University, Puducherry.

Pondicherry
Puducherry.

University,

Form 8 as modified and
Form corrected upto date.

The Vice-chancellor,
Pondicherry University,
Puducherry



Clause 2A

Clause 5

Para (i)

Para (ii)

Clause 7

Clause 10CC

Clause 11

122 & 12.3

12.5

Whether

Clause 2A shall

applicable

be

Time allowed for execution of work

Authority to give fair and reasonable
extension of time for completion of

work

Gross work to be done together with

net

payment / adjustment

of

advances for material collected, if
any, since the last such payment for

being eligible to interim payment

Clause 10CC shall be applicable in
contracts with stipulated period of
completion exceeding period as
shown in the next column

Specifications to be followed for
execution of works

Deviation limit beyond which
Clauses 12.2 & 12.3 shall apply for
(i) Building Work

Deviation limit beyond which clause
12.2 & 12.3 shall apply for.

(i)

(ii

For maintenance work Building

For foundation work

work of time bound urgent &
emergency nature.

Yes

............. Months
including monsoon period

The Vice-chancellor,
Pondicherry University,
Puducherry

Rs.1,00,000/-

18 Months

C.P.W.D. specifications

1996, Vol - | and VI, &
2002 MORTH, IRC &
CPHEEO specifications
and manuals (with
correction slips and
subsequent publications)

30%

50%

100%



Clause 16 Competent Authority for deciding The EXECUTIVE
reduced rates. ENGINEER, Pondicherry
University, Puducherry.



Clause 36: Contractors Superintendence,
Superyvision, Technical Staff &
Employees.

(i) The Contractor shall provide all
necessary superintendance during execution
of the work and as along thereafter as may
be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after
receiving letter of acceptance of the tender
and before commencement the work,
intimate in writing to the Engineer-in-
Charge the name, qualifications, experience
age, address and other particulars alongwith
certificates, of the principal technical
representative to be in charge of the work.
Such qualifications and experience shall not
be lower than specified in Schedule-F. The
Engineer-in-charge shall within 15 days of
receipt of such communication intimate in
writing his approval or otherwise of such a
representative to the contractor. Any such
approval may at any time be withdrawn and
in case of such with drawal the contractor
shall appoint another such representative
according to the provisions of this clause.
Decision of the tender accepting authority
shall be final and binding on the contractor
in this respect. Such a principal technical
representative shall be appointed by the
contractor soon after receipt of the approval
from Engineer-in-charge and shall be
available at site within fifteen days of start
of work.

If the contractor (or any partner incase
of firm/company) who himself has such
qualifications, it will not be necessary for
the said contractor to appoint such a
principal technical representative but the
contractor shall designate and appoint a
responsible agent to represent him and to be
present at the work whenever the contractor
the contractor is not in a position to be so
present. All the provisions applicable to the
principal technical representative under the
Clause will also be applicable in such a case
to contractor his responsible agent. The
principal technical representative and/or the
contractor shall on receiving reasonable
notice from the Engineer-in-charge or his
designated representative(s) in charge of the
work in writing or in person or otherwise,
present himself to the Engineer-in-charge
and/or at the site of work, as required, to

Clause 36: Contractors Superintendence,
Supervision, Technical Staff & Employees.

(i) The Contractor shall provide all necessary
superintendance during execution of the work
and all along thereafter as may be necessary
for proper fulfilling of the obligations under
the contract.

The contractor shall immediately
after receiving letter of acceptance of the
tender and before commencement the work,
intimate in writing to the Engineer-in-Charge
the name(s), qualifications, experience age,
address(s) and other particulars alongwith
certificates, of the principal technical
representative to be in charge of the work and
other technical representative(s) who will
be supervising the work. Minimum
requirement of such technical
representative(s) and their qualifications and
experience shall not be lower than specified in
Schedule-F.  The Engineer-in-charge shall
within 3 days of receipt of such
communication intimate in writing his
approval or otherwise of such a
representative(s) to the contractor. Any such
approval may at any time be withdrawn and in
case of such with drawal the contractor shall
appoint another such representative(s)
according to the provisions of this clause.
Decision of the tender accepting authority
shall be final and binding on the contractor in
this respect.  Such a principal technical
representative(s) and  other  technical
representative(s) shall be appointed by the
contractor soon after receipt of the approval
from Engineer-in-charge and shall be
available at site before of start of work.

All the provisions applicable to the
principal technical representative under the
Clause will also be applicable to other
technical representative(s).  The principal
technical representative and other technical
representative (s) shall be present at the site of
work for supervision at all times when any
construction activity is in progress and also
present himself/themselves, as required, to the
Engineer-in-charge and/or his designated
representative(s) to  take instructions.
Instructions given to the principal technical
representative or other technical
representative(s) shall be deemed to have the
same force as if these have been given to the
contractor. The principal technical
representative and other technical



contractor. The principal technical
representative and/or the contractor or
his responsible authorized agent shall
be actually available at site at least
two working days every week, these
days shall be determined in
consultation with the Engineer-in-
charge as well as fully during
important stages of execution of
work, during recording of
measurement of works and whenever
so required by the Engineer-in-charge
by a notice as aforesaid and shall also
not down instructions conveyed by
the  Engineer-in-charge or  his
designated representative in the site
order book and shall affix his
signature in token of noting down the
instructions and in token of
acceptance of measurements. There
shall be no objection if the
representative/agent looks after more
than one work and not more than
three works in the same station
provided these details are disclosed to
the Engineer-in-charge and he shall
be satisfied that the provisions and he
purpose of this clause are fulfilled
satisfactorily.

If the Engineer-in-charge, whose
decision in this respect is final and binding
on the contractor, is convinced that no such
technical representative or agent is
effectively appointed or is effectively
attending or fulfilling the provision of this
clause, a recovery shall be effected from the
contractor as specified in Schedule ‘F’ and
the decision of the Engineer-in-charge as
recorded in the site order book and
measurement recorded in Measurement
Books shall be final and binding on the
contractor. Further if the contractor fails to
appoint a suitable technical representative or
responsible agent and if such appointed
persons are not effectively present or do not
discharge their responsibilities satisfactorily,
the Engineer-in-charge shall have full
powers to suspend the execution of the work
until such date as a suitable agent is
appointed and the contractor shall be held
responsible for the delay so caused to the
work.  The contractor shall submit a
certificate of employment of the technical
representative/responsible agent alongwith
every on account bill/final bill and shall

actually available at site fully during all stages
of execution of work, during
recording/checking/test checking of
measurements of works and whenever so
required by the Engineer-in-charge and shall
also note down instructions conveyed by the
Engineer-in-charge  or  his  designated
representative(s) in the site order book and
shall affix his/their signature in token of
noting down the instructions and in token of
acceptance of measurements/checked
measurements/test checked measurements.
The representative(s) shall not look after any
other work. Substitutes, duly approved by
Engineer-in-charge of the work in similar
manner as aforesaid shall be provided in event
of absence of any of the representative(s) by
more then two days.

If the Engineer-in-charge, whose decision in
this respect is final and binding on the
contractor, is convinced that no such technical
representative(s) is/are effectively appointed
or is/are effectively attending or fulfilling the
provision of this clause, a recovery (non-
refundable) shall be effected from the
contractor as specified in Schedule ‘F’ and the
decision of the Engineer-in-charge as recorded
in the site order book and measurements
recorded checked/test checked in
Measurement Books shall be final and binding
on the contractor. Further if the contractor
fails to appoint suitable Principal technical
representative  and/or  other  technical
representative(s) and if such appointed
persons are not effectively present or are
absent by more than two days without duly
approved substitute or do not discharge their
responsibilities satisfactorily, the Engineer-in-
charge shall have full powers to suspend the
execution of the work until such date as
suitable other technical representative(s) is/are
appointed and the contractor shall be held
responsible for the delay so caused to the
work. The contractor shall submit a certificate
of  employment of  the technical
representative(s) alongwith every on account
bill/final bill and shall produce evidence if at
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Modified provision

“Requirement of Technical Representative(s) and Recovery Rate”

SI. | Minimum Disciplin | Designation | Minimu | Numbe | Rate at which recovery

No | Qualificatio € (Principal m r shaltl bet quet:"]rom the;
n of Technical Experien C(f)n rac otr o fel fe_zl\;_en
Technical /Technical ce or . no fCIu : 'gg
Representati representativ provision ot L-1ause
ve e) ()

Figures Words.

1. | Project Civil Principal 10 years | 1No. | Rs.20,000 | (Rupees
Manager Technical /- Twenty
with degree Representati P M thousand

ve o only)

2. Civil 5 years 1 No.

Graduate . Rs.15,000
Engineering. Principal /-
Technical
. (Rupees
Representati P.M. Fifteen
o ve ) thousand
3. | Grad. Eng. Civil Nil (or) 2 No. only) per
I month
Or Principal | 5 years Rs.10,000 )
Dip. Eng. Technical _ /-
Representati oM (Rupees
Ve . .
Ten
thousand
only) per
month)

EXECUTIVE ENGINEERSs retired from Government services who are holding Diploma

will be treated at par with Graduate Engineers.

Necessary amendments to Works Manual 2003 are being issued separately.




Clause 42 (1) (@) Schedule / Statement for
determining  theoretical
quantity of cement and
bitumen on the basis of
Delhi Schedule of Rates
1993 printed by C.P.W.D.

(it Variations  permissible  on
)  theoretical quantities.

(@ Cement for works with 3% plus/minus
)  estimated cost put to tender not
more than Rs. 5 lakhs.

for works with estimated cost 2% plus / minus
put to tender more than Rs. 5

lakhs
(b Bitumen all works 2.5% plus only and nil on
) minus side.
(c Steel reinforcement and 2 % plus / minus.

) structural steel sections for each
diameter, section and category.

(d  All other materials. Nil
)
CLAUSE 47 During the course of contract period, deduction of “CESS” to

provide social security and various welfare benefits through the
Puducherry Buildings and other construction workers Welfare
Board under Section 18 of the Building and Other Construction
Workers Cess collection (RECS) Act, 1996, shall be made at the
rate of 1% (One Percent) of the gross amount of each bill or as per
the advise of the Pondicherry University.

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Sl. No. Description of Item Rates in figures and words at which recovery shall be
made from the
Contractor
Excess beyond Less use
beyond
Permissible the
permissible

Variation
variation




(1) ) ®) (4)

1. Cement

\
2. Steel reinforcement
3. Structural sections >
4. Bitumen issued free NIL

5. Bitumen issued at

stipulated fixed price

GENERAL CONDITIONS

1) The work shall in general be carried out in accordance with CPWD
specifications for works in Delhi 1996 Volume | to VI and 2002 with correction slips and
issued from time to time. Revised CPWD Specification 2002 for cement mortar, cement
concrete & RCC.

2) However if the said specifications differ from those given in the description of
any particular item in the schedule of quantities and specifications stipulated herein, the latter

shall prevail.

3) If the detailed description of any particular item in the schedule of quantities
finally accepted by the department differs from the particular specifications given hereunder,

the former shall prevail to the extent applicable.

4) If the particular specification given hereunder differs from I.S. code

provisions, in any respect, the former shall prevail.

(5) Wherever any reference to any Indian standard specification occurs in the
documents relating to this contract the same should be inclusive of all amendments issued

thereto or revision thereof if any, upto the date of receipt of tenders.



(6) Conditions involving any financial implications other than those covered in
the schedule of quantities will not be entertained and such tenders are also liable to be

rejected.

(7) When working near existing structures, care shall be taken to avoid any
damage to such structures, any such damage caused intentionally or unintentionally shall
restored be restored to original and or acceptable condition and to the satisfaction of the

Engineer-in-charge.

(8) The contractor shall given to the Municipality, Police and other authorities all
notices etc., that may be required to be given as per law and obtain all requisite licenses for
temporary obstructions, enclosures and pay all fees, taxes and charges which may be leviable
on account of the operations during the execution of the contract. The department on this

account will entertain no extra claim of the contractor.

9) Other agencies doing works related to this project may also simultaneously
execute the works and the contractor shall co-ordinate and co-operate with them as found to

be necessary at no extra cost.

(10)  Any cement slurry or lime mortar or any combination thereof or water
proofing material required for continuation from old work is demand to have been in built in

the relevant items themselves and nothing extra shall be paid for the same.

(11)  Unless otherwise specified in the schedule of quantities the rate for all items of
the work shall be considered as inclusive of pumping out or bailing out water if required for
which no extra payment will be made. This will include water encountered from any source

as rains, flood, and subsoil water table being high due to any other cause whatsoever.



CONDITIONS FOR ISSUE OF MATERIALS

The materials shall be issued to the contractor at the place of delivery as mentioned in
schedule ‘B’. If these are delivered at any other site, the difference due to cartage will be
adjusted accordingly. The contractor shall have to cart at his cost the materials to the site of
work as soon as these are issued. The materials shall be issued between the working hours

and as per rules prevails in the stockyard of the materials as framed from time to time.

The contractor shall bear all incidental charges for cartage, storage and safe custody
of materials. No reimbursement of the expenses will be made by the department.

The contractor shall construct suitable godown at the site of work for storing the
materials safe against damage of sun, rain, dampness, fire, theft etc. he shall also employ

necessary watch and ward establishment for the purpose.

Cement bags shall be stored in separate godown with pucca floor weatherproof roofs
and walls. Each godown shall be provided with a single door with two locks. The key of one
lock shall remain with the Department Junior Engineer-in-charge of the work and that of the
other lock with authorized agent of the contractor at the site of work so that the cement is
removed form the godown accordingly to the daily requirements with the knowledge of both

the parties.

The cement shall be stacked on proper floors consisting of two layers of dry bricks
laid on well-consolidated earth at a level of at least 0.3 meters above ground level. These
stocks shall be in row of 2 and 10 high with a minimum of 0.6 meter clear space all round.
The bags would be placed horizontally continuous in each line as shown in the sketch at page
398 of C.P.W.D. specification 96 Vol I.

The day today receipts and issue accounts of cement shall be maintained buy the
Junior Engineer-in-charge and signed daily by the contractor or his authorized agent.

MATERIALS OBTAINED FROM DISMANTLEMENT
I. The contractors, in course of their work, should understand that all materials (e.g.
stone and the other materials) obtained in the work of dismantling, excavation etc. will be

considered Pondicherry University property and issued to the contractor (if they require the



same for their own use) at rates approved by Pondicherry University. If they do not require

these materials, they will dispose of to the best advantage of the Pondicherry University.

DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT

Il.  Owing to difficulty in obtaining certain materials in the open market, the
Pondicherry University have undertaken to supply materials specified in schedule ‘B’ of the
tender forms at rates stated therein. There may be delay in obtaining the materials by the
Department and the contactor is, therefore required to keep himself in touch with the day to
day position regarding the supply of materials from the Engineer-in-charge and to so adjust
the progress of their work that their labour may not remain idle nor may thee be any other
claim due to so arising from delay in obtaining the materials. It should be clearly understand
that no claim whatsoever shall be entertained by the Pondicherry University on account of
delay in supplying materials.

1. M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or
deformed bars shall be issued in straights or in coils as available and nothing extra shall be
payable for straightening the bars. The bars issued in available lengths shall be cut to the
required lengths and nothing extra shall be payable for the same.

IV. The contractor shall have to deposit the approved paints of required color and
shade as per actual requirements of the work to be done with the Engineer-in-charge at his

Departmental Store at the site of work.

The contractor shall be responsible for the water proof ness of the roof for one full
monsoon season after the date of completion. He shall rectify the defect noticed after due
intimation in writing is given by the Engineer-in-charge failing which, Engineer-in-charge

shall get the defects repaired at the contractor’s risk and cost.

WATER SUPPLY AND SANITARY WORK

V. The contractor shall engage licensed plumber for the work and do the Pondicherry
University authorities whenever required at their own cost test the materials. The work shall
be carried out according to the Pondicherry University Bye-laws an the contractor shall
produce necessary certificate from Pondicherry University authorities for the completion of

the work.



VI. The contractor shall have to deposit water proofing compound as per the actual
requirements for the water proofing job with the Engineer-in-charge at his Departmental

Stores at the site of work.

The water proofing compound will be issued to the contractor from time to time
according to his

requirements for the work in the same manner as the issue of the materials stipulated to be

issued departmentally.

INCONVENIENCE TO PUBLIC

VII.  The contractor shall not deposit materials on any site, which will seriously
inconvenience the public. The Engineer-in-charge may require the contractor to remove any
materials, which are considered by him to be a danger or inconvenience to the public or cause

them to be removed at the contractor’s cost.

VIII. Any damage to work resulting from rains or from any other cause until the work
is taken over by the Department after completion will be made good by the contractor at his

own cost.

IX. The contractor shall deposit royalty and obtain necessary permit for supply of
sand, HBG metal, red earth, etc. from local authorities.

X. The contractor shall get himself acquainted with the nature and extent of the work
and satisfy himself about the availability of quarry and of kiln for collection and conveyance
of materials required for the construction. The contractor’s quoted rate should take into
account all these factors and will not be allowed for extra lead for collection and conveyance

of materials for any reason whatsoever.

XI. The contractor will be permitted to set up labour camp only before a week from

the commencement of work and not exceeding fifteen days after the completion of the work.

XIl.  The contractor shall conform to the provision of any government acts which
relate to works and to the regulations and bye-laws of any local authorities. The contractors

shall give all notices required by the said acts or laws etc., pay all payable to such authorities



and allow for these contingencies in his tendered rates including fees for encroachments,

costs of restoration etc., and all fees payable to the local authorities.

XI11. Where surplus earth of a suitable quality exists at the site of work, the contractor
shall be allow to use same free of cost making mud mortar for masonry and for laying mud
terracing over the roof. The Engineer-in-charge shall be the final authority to decide whether

the earth obtained from excavation is surplus or not.

Wherever fine sand has been mentioned in the schedule of quantities, it should be
conforming to the grading Zone-I or Zone-V as mentioned in the C.P.W.D. specifications.

XIV. Concrete will be mixed with mixers either operated by hand or mechanical.

XV. The contractor shall not employ women and men below the age of 18 on the
work of painting with products lead,in any form wherever men above the age of 18 are
employed on the work of lead painting , the following principles must be observed for such

use:

@) White lead sulphate or lead, of products containing these pigments shall not be

in painting operation except in the of paste or of paint ready for use.

(b) Measure shall be taken in order to prevent danger arising from application of

paint in the from of spray.

(©) Measure shall be taken wherever practicable against danger arising from dust

caused by dry rubbing down and scraping.

(d) Adequate facilities shall be provided to enable working painters to wash

during and on cessation of work.
(e Overalls shall be worn working painters during whore of the working period.

() Suitable arrangements shall be made to prevents clothing put off during

working hours being solid by painting materials.

(9) Cases of lead poisoning and suspected lead poisoning shall be subsequently

verified by a medical team appointed by the competent authority.

(h) The department may require when necessary medical examination of workers.



Q) Instructions with regard to the special hygienic precautions to be taken in the

painting trade shall be distributed to working painter.

The standard section weights referred to as standard tables in para 5.3.3 in
specifications for work 1996 Vol.-I to Vol-VI and 2002 of Analysis of rates be considered for
conversion of length of various size of M.S. bars and for steel bars into weights are as under:-

Size . Size .
(Diameter) VIZZI/?:t (Diameter) Vl\g/?:t
mm mm
(1) (2) ©) (4)
6 0.222 25 3.855
8 0.395 28 4.836
10 0.617 32 6.316
12 0.888 36 7.994
16 1.579 40 9.869
18 1.999 45 12.490
20 2.467 50 15.424
22 2.985

Issue of steel diameter above 10mm will be regulated on sectional weights being
calculated with the help of the above tables. However, for bars M.S. / Tor steel up to and
including 10mm the following procedure shall be adopted. The average sectional weights for
each diameter shall be arrived at from samples from each lot steel received at site . The actual
weights of steel issued shall be modified to take into account the variations between the
actual and the standard co-efficients given above and the contractor’s account will be debited
by the cost of this modified quantity only. The discretion of the Engineer-in-charge shall be
final for the procedure to be followed for determining the average sectional weight of each
lot. Quantity of each diameter of steel received at site of work each day will constitute one

singe lot for this purpose.

ADDITIONAL CONDITIONS

1. The rate for all items of works shall unless clearly specified otherwise include

cost of all labour, materials and others inputs involved in the execution of item.



2(a)  For the purpose of recording measurements and preparing running account bill
the abbreviated nomenclature enclosed with the standard form shall be adopted .The
abbreviated nomenclature shall be taken to cover all the materials and operations as per the
complete nomenclature of the relevant items in the agreement and other relevant

specifications.

(b) In case of extra and substituted items of work for which abbreviate
nomenclature is not provided in the agreements, the full nomenclature of items shall be

reproduced in the measurement books and bill forms for running account bills.

3. For all doors and windows whether factory made or otherwise, cleats and
rubber buffers 30mm dia. shall be provided as directed by the Engineer-in-charge and the rate

shutter item shall include the cost of providing such wooden cleats and buffers.

4. For those doors where hydraulic door closer is provided and no reduction in
rate shall be made for the same.

5. The particle board shutter shall be provided, with teak wood lipping (beading)

at the edge to which hinges are fixed ,without any extra cost.

6. For works where items of aluminium doors, windows etc., are specified, the
grade of anodic coating o be provided in accordance with table | of IS: 1868-1968 together
with reference to 1S: 5523-1969.

7. Where hydrated lime is available, this can be used on the works and the places
where hydrated lime is not available, lime concrete will be prepared by the traditional method
of slaking the lime preparing the lime putty etc.

8. (@) Tendered rates are inclusive of all taxes and levies payable under the
respective statutes. However pursuant to the constitution (46" Amendment) Act 1982, if any
further tax or levy is imposed by the statue after the date of receipt of tenders and the
contractor thereupon necessarily and properly pays such taxes/levies, the contractors shall be
reimbursed the amount so paid provided such payment, if, any, is not, in the opinion of the
Engineer-in-Charge (whose decision shall be final and binding) attributable to delay in
execution of work within the control of the contractor.

(b) The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary and shall allow inspection
of the same by a duly authorized representative of Pondicherry University and further shall

furnish such other information/document as the Engineer-in-Charge may require.



(c) The contractor shall within a period of 30 days of imposition of any further
tax or levy pursuant to the Constitution (46™ Amendment) Act, 1982 give a written notice
thereof to the Engineer-in-Charge pursuant to this condition, together with all necessary

information relating therein.

9. Stipulated materials shall be issued for use at site of work for all the items
where such materials are required. For factory made products like precast cement tiles,
precast hollow concrete blocks, precast foam concrete blocks, precast RCC pipes etc.,

stipulated materials shall not be issued.

10.  While execution of the work, the contractor shall in such a way that the

normal functioning of the premises is not disturbed.

11.  Any damage done to the existing structure while dismantling execution of the
work shall be made good by the contractor at claim shall be made would by the contractor at

his own cost and no extra claim shall be entertained on this account.

12.  The item of Anti-termite treatment shall be executed through a specialized

firm.

13.  The contractor shall make his own arrangements to provide the steel required
for the work from SAIL / ISSCO / TISCO / VIZAG STEEL PLANT and produce the paid

voucher to the Engineer-in-Charge. The materials so procured shall be got tested before use.

14.  The contractor shall procure 43 grade cement having ISI mark cement from
reputed firms having annual turnover of not less that one million M.T. and stores it in the site
godown as per the guidelines specified in the CPWD specification 1996 Vol-II under double
lock system. The paid voucher of the cement procured shall be produced to the Engineer-in-
Charge. The cement procured shall be got tested before use.

15.  The contractor shall make his own arrangements to provide the bitumen
required for the work from approved public sector, refineries such as 10C, BP, HPL etc., and
produce the paid voucher to the Engineer-in-Charge. The materials so procured shall be got

tested before use.

16. Necessary test certificates should be produced from the approved laboratory
for the quality of materials.

17. Defective materials will be rejected and the same have to be reparably by the

contractor at his own cost.



18.  Original purchase vouchers should be produced at the time of receipt of
materials and at the time of verification by the Engineer-in-Charge. The name of contractor,
name of work and agreement number should be clearly noted in the original vouchers.

19.  The test specimens shall be provided at free of cost by the contractor.

20.  As per Circular No. 339/PW/EE(D)/F.N0.213/02/03; dt:10-10-02. The cost of
samples and all other incidental charges such as packaging transportation to the laboratory,
etc., shall also be borne by the contractor. The testing fee shall be paid by the Engineer-in-
Charge if the materials pass the test.

21.  The test for cement has to be conducted for every 1000 bags or part. The test
for steel has to be conducted for every consignment of 20 tonne or part thereof for each

size/dia.
ADDITIONAL CONDITIONS 11
ADOPTION OF PSR ABBREVIATED NOMENCLATURE - 2002

As per Chief Engineer’s Circular No.378/PW/EE(D)/AE(C)/F.NO.286/2002-03, dated
30.10.2002 the Puducherry Schedule of Rates Abbreviated Nomenclature 2002 for buildings
and road works shall be adopted in the recording of measurements and preparation of running

account bills, etc., wherever applicable as per CPWD Manual Vol-1l Para 7.14.1 to 7.14.6.



PARTICULAR SPECIFICATIONS

1. The work executed shall be measured as per metric dimensions given in the
schedule of quantities. The FPS units wherever indicated in the drawings are for guidance
only.

2. Unless otherwise specified, all the rates quoted by the contractor shall be for

items of work at all levels and heights of the building.

3. The work shall be executed as per the C.P.W.D. specifications 1996 Vol.1 to
VI & 2002 (with correction slips and subsequent publications) and 2002. In case of
discrepancies between the specifications of a particular item as indicated in the C.P.W.D.
specifications mentioned above and as indicated in the nomenclature of the item the latter

shall prevail.

4. All stone aggregate, sand etc., shall be obtained only from quarries or other

sources approved by the Engineer-in-Charge.

All the materials shall be got approved by the Engineer-in-Charge before they are

actually procured and used at site.

5. The grading of sand to be used for mortars and concrete shall be determined at
the site of work by the Engineer-in-Charge and sand conforming to these gradings only shall

be used on the work.

6. Necessary washing, screening, etc., of metal and sand shall be done at site as

per requirements of the Engineer-in-Charge.
7. Bricks shall have crushing strength of class designation.

8. The work of water supply and internal sanitary installations and drainage shall

be carried out as per bye-laws of the local Municipal body.

9. All manufactured materials used on the work shall have ISI mark. In case of
materials for which no manufacturer has been licensed to manufacture the materials with 1SI
marking, the materials shall conform to the provisions of C.P.W.D./MORTH/IRC/CPHEEO
specifications or the ISI code (in the absence of C.P.W.D. specifications or other
specification mentioned above for any particular material). In the case of all materials, tests
shall be conducted to ensure that they conform to the specifications of codes mentioned

above.



10.  All materials which are to be tested before use on the work should be procured
at least 2 months before use on the work so that enough time is available for testing them

before they are actually used.

11.  The cost of samples and all other incidental charges such as packing,
transportation to the laboratory etc., shall be borne by the contractor. The testing fee shall be
paid by the Engineer-in-Charge if the material passes the test.

12.  The architectural drawings Nos. based on which the work is to be executed are
available with the Engineer-in-Charge and can be inspected by the prospective tenderers up

to the date of receipt of tenders at his office during working hours.

Use and testing of all the manufactured materials used in the work shall be regulated
as per correction slip No. 42 of C.P.W.D. specifications 1996 Vol. -1 and 2002.

13. Before receiving finial payment for the work, contractor shall give an
undertaking to the effect that at his own cost he will rectify the defects in walls, roof like
leakage, cracks etc. Which may come to light during the first monsoon after the completion
of work and for this purpose part of the security deposit which may be deemed reasonable by
the Engineer-in-Charge shall be retained till the first monsoon is over as security against the
contractor’s failure to act upon the undertaking. This undertaking and consequent retention of
part of the security deposit shall not invalidate the contract. The timber to be used on the
work shall be of first class wood of species mentioned in the particular item. The timber shall
be kiln seasoned as per B.1.S. 1141 — 1973 and shall be treated with non-leach able type

preservative by vacuum pressure method as per B.1.S. 401 — 1982.
FACTORY MADE PANELLED SHUTTERS FOR DOORS

14.  The shutters shall be fabricated generally as per 1.S. 1003 (Part 1) — 1997 and
as per Architect’s drawings. The timber to be used shall be of first class wood of species
mentioned in the particular item which shall be kiln seasoned and preservative treated. The
panels shall be as specified in the item number. Samples of shutters shall be got tested as per
I. S. 1003 (Part 1) — 1997. The rate quoted for the item shall include the element of cost of
shutter to be sent for testing and no claim on this account shall be entertained at a later date.

15.  Pressed clay tiles to be used on the work conform to I. S. 2690 (Part I) — 1975.
However, the water absorption of the tiles when tested by the method described in the
Appendix ‘A’ of the said L. S. 2690 (Part I) 1975 shall not exceed 18% (Eighteen per cent.).



16.  Shahbad stone slabs, marble slabs etc. on treads and risers of steps and shelves

shall be in single pieces.
P.V.C. PIPES INTERNAL WORK AND EXTERNAL WORK

17.  The specification in respect of laying and jointing rigid P.V.C. threaded pipes
both internal and external shall be as per para 19.7.1 to 19.7.7 and 19.9.1 to 19.9.2 of
C.P.W.D. specifications 1996 Vol.ll and 2002. The rigid P.V.C. threaded pipes shall confirm
to relevant ASTM standard and shall be ORIPLAST or equivalent.

18.  Wherever RCC walls, fins and facials are monolithic the portion of RCC are to
be measured as per the sketch attached in Page No. ...........................

The top surface of the RCC roof slab shall be screeded to be uniform when the
concrete is green, so as to have a proper bond with the roof treatment. Nothing extra shall be
paid on this account.

19. For aluminium doors, fixed glazing, fixed windows, sliding windows, lower
type ventilators and partitions etc. all aluminium sections shall be to the required size,
thickness and weight as shown in the relevant Architect’s Drawings.

20. The weight of stays given in para 9.23.20 of C.P.W.D. specifications 1996,

Volume | shall be for cast brass stays only.

The weight of the mild steel and anodized aluminium stays shall be as follows: -

Mild steel with Anodized aluminium
Casement stays .
(Straight peg type) tolerance of plus or | with tolerances of plus
gt peg typ minus % or minus %
(@ 300 mm long 0.13 Kg/each 0.06 Kg/each
(b) 250 mm long 0.10 Kg/each 0.05 Kg/each
(c) 200 mm long 0.04 Kg/each

The casement window fasteners  0.155 kg/each



FORM OF PERFORMANCE SECURITY

BANK GUARANTEE BOND

In consideration of the Engineering Wing, Pondicherry University (hereinafter called
“The Pondicherry University ) having offered to accept the terms and conditions of the
proposed Agreement to be made between .................... and............... (hereinafter called
“The said contractor(s) ”for the Work.............c.oooiiiiiiiiiiii i, (hereinafter
called “the said agreement” having agreed to production of a irrevocable bank Guarantee
for Rs ........... Rupees .....coovvvviiiiiiiiiii, only) as a security/guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement. We .................. (hereinafter referred to as “ the Bank”)

............................................. (indicate the name of the Bank) hereby undertake to pay

to the Government an amount not exceeding Rs. ...
(RUPEES. ..., only) on demand by the Government.

2. We o (indicate the name of the Bank) do hereby undertake
to pay the amounts due ....................ooeeeei (indicate the name of the Bank) and payable

under this guarantee without any demure, merely on a demand from the Government stating
that the amount claimed is required to meet the recoveries due or likely to be due from the
said contractor(s). Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability under this

guarantee shall be restricted to an amount not exceeding Rs............. (Rupees

3. We, the said bank further undertake to pay to the Pondicherry University any
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in
any suit or proceeding pending before any court or Tribunal relating thereto, our liability
under this present being absolute and unequivocal. The payments so made by us under this
bond shall be a valid discharge of our liability for payment there under and the contractor(s)

shall have no claim against us for making such payment.

4. We (indicate the name of the Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that would
be taken for the performance of the said agreement and that it shall continue to be enforceable

till all the dues of the Government under or by virtue of the said Agreement have been fully



paid and its claims satisfied or discharged or till the Engineer-in-charge on behalf of the
Government certifies that the terms and conditions of the said agreement have been fully and

properly carried out by the said contractor(s) and accordingly discharges this guarantee.

5. We. o (Indicate the name of the bank) further agree with
Government that the Government shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said contractor(s)
from time to time or to postpone for any time or from time to time, any of the powers
exercisable by the Government against the said contractor(s) and to for-bear or enforce any of
the terms and conditions relating to the said agreement and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to the said contractor(s)
or for any bearance, act or omission on the part of the Pondicherry University or any
indulgence by the Pondicherry University to the said contractor(s) or by any such matter or
thing whatsoever which under the law relating to sureties would but for this provision, have

affect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor(s).

7. We (Indicate the name of the bank) lastly
undertake not to revoke this guarantee except with the previous consent of the Pondicherry

University in writing.

8. This guarantee shall be valid up to ...............c..coeeiin. unless extended on
demand by the Pondicherry University. Notwithstanding anything mentioned above, our
liability against this guarantee IS restricted to
Rs.oiii, (Rupees.......coovvviiiiiiiiiiiin, only) and unless a claim in writing
is lodged with us within six months of the date of expiry or the extended date of expiry of this

guarantee all our liabilities under this guarantee shall stand discharged.

(Indicate the name of the Bank)



AFFIDAVIT
(to be taken by the contractor on a non-judicial stamp before a First Class Magistrate)

I/we have submitted the Bank Guarantee for the work

...................................... (name of work) in letter
NOwoiiiiiiieas dated...........ccooiiiiiiiil, from............ooi (Name of Bank)
to the EXECUTIVE ENGINEER ..., towards
Performance guarantee. This Bank guarantee expires on ..................... I/We undertake to

keep the validity of the Bank Guarantee in tact by getting it extended from time to time at
my/our own initiative up to a period of.....................ll months after the recorded

date of completion of the work or as directed by the Engineer-in-charge.

I/'We also indemnify the Pondicherry University against any losses arising out
encashment of the Bank Guarantee, if any:

Note: This affidavit is to be given by the executants before a first Class Magistrate.



MODIFIED GENERAL CONDITIONS OF CONTRACT CLAUSES

CLAUSE-1. PERFORMANCE GUARANTEE

I The contractor shall submit an irrevocable PERFORMANCE GUARANTEE
of 5% (Five percent) of the tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract agreement, (not
withstanding and / or without prejudice to any other provisions in the contract) within period
specified in Schedule “F” from the date of issue of letter of acceptance. This period can be
further extended by the Engineer-in-Charge upto a maximum period as scheduled in
Schedule “F” on return request of the contractor stating the reasons for delays in procuring
the Bank Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be in
the form of cash (in case guarantee amount is less than Rs. 10,000/-) or deposit at call receipt
of any Scheduled Bank / Banker’s Cheque of any scheduled bank (Demand Draft of any
Scheduled Bank / Pay Order of any Scheduled bank in case guarantee amount is less than Rs.
1.00 lakh) or Government Securities of Fixed Deposit Receipt or Guarantee Bonds of any
Scheduled Bank or the State Bank of India in accordance with the form annexed hereto. In
case a fixed deposit receipt of any Bank is furnished by the contractor to the Government is
part of the Performance Guarantee and the Bank is unable to make the payment against the
said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the Government to make

good the deficit.

i) A letter of intent shall be issued in the first instance informing the successful
tenderer of the decision of the competent authority to accept his tender and the award of letter
shall be issued only after the Performance Guarantee in any of the prescribed form is
received. In case of failure of the contractor to furnish the Performance Guarantee within the
specified period, Government shall without prejudice to any other right or remedy available

in law, be at liberty to forfeit the earnest money absolutely.

iii) The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 60 days beyond that. In case the time for completion of work gets enlarged,
the contractor shall get the validity of Performance Guarantee extended to cover such

enlarged time for completion of work. After recording of the completion certificate for the



work by the competent Authority, the Performance Guarantee shall be returned to the

contractor without any interest.

iv) The Engineer-in-Charge shall not make a claim under the Performance
Guarantee except for the amounts to which the Pondicherry University is entitled under the
contract (not withstanding and / or without prejudice to any other provisions in the contract

agreement) in the event of :-

a) Failure by the contractor to extent the validity of the Performance Guarantee
as described herein above, in which even the Engineer-in-Charge may claim

the full amount of the Performance Guarantee.

b) Failure by the contractor to pay the Pondicherry University any amount due,
either as agreed by the contractor or determined under any of the clauses /
conditions of the agreement, within 30 days of the service of notice to this

effect by the Engineer-in-Charge

V) In the event of the contract being determined or rescinded under provisions of
any of the clause / condition of the agreement, the Performance Guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the Pondicherry University.

CLAUSE-1A RECOVERY OF SECURITY DEPOSIT

The persons whose tender may be accepted (hereinafter called the contractor) shall
permit the Pondicherry University at the time of making any payment to him for work done
under the contract to deduct a sum at the rate of 10% of the gross amount of each running bill
till the sum along with the sum already deposited as earnest money, will amount to security
deposit of 5% of the tendered value of the work. Such deductions will be made and held by
the Pondicherry University by way of Security Deposit unless he / they has / have deposited
the amount of Security at the rate mentioned above in cash or in the form of Pondicherry
University securities or fixed deposit receipts. In case a fixed deposit receipts of any Bank is
furnished by the Contractor to the Pondicherry University as part of the security deposit and
the bank is unable to make payment against the said fixed deposit receipt, the loss caused
thereby shall fall on the contractor and shall forth with on demand furnish the additional

security to the Pondicherry University to make good the deficit.

All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part of his

security deposit from the interest arising there from or form any sums which may be due to or



may become due to the contractor by Pondicherry University on any account whatsoever and
in the event of his Security Deposit being reduced by reach of any such deductions of sale as
aforesaid, the contractor shall within 10 days make good in case or fixed deposit tendered by
the State Bank of India or by Scheduled Banks or Government securities (if deposited for
more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which
may have been deducted from, or raised by sale of his security deposit or any part thereof.
The security deposit shall be collected from the running bills of the contractor at the rates
mentioned above and the Earnest Money if deposited in case at the time of tenders will be

treated a part of the Security Deposit.

NOTE-1  Government papers tendered, as security will be taken at 5% (five
percent) below its market price or at its face value, whichever is less. The market price of
Government paper would be ascertained by the Divisional Officer at the time of collection of
interest and the amount of interest to the extent of deficiency in value of the Government

paper will be with held if necessary

(a) Earnest money

SL.No. | Item Existing Modified

01. Para 19.2 The amount of the earnest | The amount of the earnest
money, which a contractor | money, which a contractor
should deposit with the tender, | should deposit with the
is regulated by the following | tender, is regulated by the
scales. In case of petty works | following scales. In case of
costing Rs.5000 or les, the | petty works costing Rs.5000
EXECUTIVE ENGINEER | or less, the EXECUTIVE
may, at his discretion, dispense | ENGINEER may , at his
with the condition for calling | discretion, dispense with the
for earnest money. condition for calling for

_ ) earnest money.
(i) For works estimated to cost

up to Rs.25 crores, 2% of the | (i) For works estimated to
estimated cost. cost up to Rs.10 crores, 2%
(two  percent) of the
estimated cost.

(i) For works estimated to
cost more than Rs.25 crores,




Rs.50 lakhs plus 1% of the
excess of estimated cost over
Rs.25 crores.

(i) For works estimated to
cost more than Rs.10 crores,
Rs.20 lakhs plus 1% (one
percent) of the estimated cost
in excess of over Rs.10
crores.

02.

Para 19.3

As per O.M.
No.DGW/CON/203

Dt.30-09-2004.

The earnest money may be
accepted only in the following
forms:

(i) Cash up to Rs.10,000
(ii) Treasury Challan.

(iii) Deposit at call receipt of a
scheduled bank guaranteed by
the Reserve Bank of India.

(iv) Banker’s Cheque.
(v) Demand Draft.

(vi) FDR.

When amount of earnest
money is more than Rs.5 lakh,
part of earnest money is
acceptable in the form of bank
guarantee also. In such case,
minimum 50% of earnest
money (but not less than Rs.5
lakh) or Rs.25 lakh, whichever
is less, will have to be
deposited in form prescribed
above to be deposited in form
prescribed above. For balance
amount of earnest money,
bank guarantee will also be
applicable.

It should be ensured that the

The earnest money maybe
accepted in the following
forms:

(1) Cash up to Rs.10,000
(i) Treasury Challan

(iii) Deposit at call receipt of
a scheduled bank guaranteed
by the Reserve Bank of
India.

(iv) Banker’s Cheque.

(v) FDR.

When amount of earnest
money is more than Rs.5
lakh, part of earnest money
is acceptable in the form of
bank guarantee also. In such
case, minimum 50% of
earnest money or Rs.20 lakh,
whichever is less, will have
to be deposited in form
prescribed above and balance
can be accepted in form of,
bank guarantee issued by a
scheduled bank.

It should be ensured that the
FDR is valid for a period of




FDR is valid for a period of
six months or more after the
last date of receipt of tenders
and that it is pledged in favour
of the tender-inviting
authority.

If the banks are closed on the
day of opening of tenders, the
date of opening of tender shall
be postponed suitably.

six months or more after the
last date of receipt of tenders
and that it is pledged in
favour of the tender-inviting
authority.

If the banks are closed on the
day of opening of tenders,
the date of opening of tender
shall be postponed suitably.

Security Deposit
Para20.1 of Works
Manual 2003

A sum @ 10% of the gross
amount of the bill shall be
deducted from each running
bill of the contractor, till sum
alongwith the sum already
deposited as earnest money,
will amount to security deposit
of 5% of the tendered value of
the work. In addition, the
contractor shall be required to
deposit an amount equal to 5%
of the tendered value of the
contract as  performance
security within the period
prescribed for commencement
of work in letter of award
issued to him.

A sum @ 10% of the grass
amount of the bill shall be
deducted from each running
bill of the contractor, till sum
alongwith the sum already
deposited as earnest money,
will amount to security
deposit of 5% of the tendered
value of the work. In
addition, the contractor shall
be required to deposit an
amount equal to 5% of the
tendered value of the
contract as performance
security within the period
prescribed for
commencement of work in
letter of award issued to him.
However, security deposit
may be released against bank
guarantee issued by a
scheduled bank on its
accumulation to a minimum
amount of Rs.5 lakhs,
subject to the condition that
amount of any bank
gurantee, except last one,
shall not be less than
Rs.5 lacs.




NOTE -2  Government securities will include all forms of securities mentioned in
Rule No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance
of the condition mentioned under the rule against each form of security.

NOTE -3  Note 1 and 2 above shall be applicable for both clause 1 & 1 A.
CLAUSE -2 COMPENSATION FOR DELAY

If the contractors fails to maintain the required progress in terms of clause 5 or to
complete the work and clear the site on or before the contract or extended date of completion,
he shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount calculated at
the rates stipulated below as EXECUTIVE ENGINEER (whose decision in writing shall be
fin and binding) may decided on the amount of tendered value of the work for every
completed day / month (as applicable) that the progress remains below that specified in

Clause 5 or that the work remains incomplete.

This will also apply to items of group of items for which a separate period of
completion has been specified.

Compensation : @ 1.5% per month.
For delay of work : of delay to be computed on per day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the tendered value of the work or to the tendered value of
the item or group of items of work for which a separate period of completion is originally

given.

The amount of compensation may be adjusted or set-off against any sum payable to
the contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in Schedule-F, or the re-scheduled
milestone(s) in terms of Clause-5.4, the amount shown against that milestone shall be
withheld, to be adjusted against the final grant of extension of time, to be decided on
completion of work. With holding of this amount on failure to achieve a milestone shall be
automatic without an notice to the contractor. However, if the contractor catches up with the
progress, work on the subsequent milestone(s) the withheld amount shall be released. In case

the contractor fails to make up for the delay in consequent milestone(s) amount mentioned



against each milestone missed subsequently also shall be withheld. However, no interest,

whatsoever, shall be payable on such withheld amount.

CLAUSE 2-A INCENTIVE FOR EARLY COMPLETION

In case, the contractor completes the work ahead of scheduled completion time, a
bonus of 1% (One percent) of the tendered value per month computed on per day basis, shall
be payable to the contractor, subject to a maximum limit of 5% (five percent) of the tendered
value. The amount of bonus, if payable, shall be paid along with final bill after completion of
work provided always that the provision of the Clause 2 A shall be applicable only when so
provided in Schedule “F”.

CLAUSE -3 WHEN CONTRACT TO BE DETERMINED
vii)  If the work is not started by the contractor within 1/8™ of the stipulated time.

When the contractor has made himself liable for action under any of the case

aforesaid, the Engineer-in-Charge on behalf of the Pondicherry University shall have powers

a) To determine of rescind the contract as aforesaid (of which termination
of rescission notice in writing to the contractor under the hand of
Engineer-in-Charge shall be conclusive evidence). Upon such
determination or rescission, the Earnest Money Deposit already
recovered and Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the disposal of the

Government.
b) Deleted.

C) After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof as
shall be un-executed out of his hands and to give it to another
contractor to complete the work. The contractor, whose contract is
determined of rescinded as above, shall not be allowed to participate in

the tendering progress for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the

contractor shall have no claim to compensation for any loss sustained by him by reasons of



his having purchases or procured any materials or entered into any engagements or made any
advances on account of with a view to the execution of the work or the performance of the
contract. And in case action is taken under any of the provision aforesaid the contractor shall
not be entitled to recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Engineer-in-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall only be

entitled to be paid the value so certified.
CLAUSE -3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8™ of the stipulated time for completion of work, either party may close
the contract. In such eventuality, the Earnest Money Deposit and the Performance Guarantee
of the contractor shall be refunded, but no payment on account of interest, loss of profit or

damages etc. shall be payable at all.
CLAUSE -5 TIME AND EXTENSION FOR DELAY

The time allowed for execution of the works as specified in the schedule “F” or the
extended time in accordance with these conditions shall be the essence of the contract. The
execution of the work shall commence from the 15" day or such time period as mentioned in
letter of award after the date on which the Engineer-in-Charge issues written orders to
commence the work from the date of handing over of the site whichever is later. If the
contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at

liberty to forfeit the Earnest Money and Performance Guarantee absolutely.

5.1  Assoon as possible after the contract is concluded the contractor shall submit
a time and progress chart for each milestone and get it approved by the Department. The
chart shall be prepared in direct relation to the time stated in the contract documents for
completion of items of the works. It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and may be amended as necessary
by agreement between the Engineer-in-Charge and the contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress during the
execution of the work; the contractor shall in all cases which the time allowed for any work,
exceeds one month (save for special jobs for which a separate programme have been agreed

upon) complete the work as per milestones given in Schedule “F”.



5.3  Request for rescheduling of milestones and extension of time, to be eligible
for consideration, shall be made by the contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed form. The contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

5.4 In any such case the authority mentioned in Schedule “F” may give a fair and
reasonable extension of time and reschedule the milestones for completion of work. Such
extension shall be communicated to the contractor by the Engineer-in-Charge in writing,
within 3 months of the date of receipt of such request. Non application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the

Engineer-in-Charge and this shall be binding on the contractor.

CLAUSE-10B i) MOBILISATION ADVANCE

Mobilisation advance not exceeding 10% of tendered value or Rs. 1.00 Crore
whichever is less may be given, if requested by the contractor in writing within one month of
the order to commence the work. In such a case the contractor shall execute a Bank
Guarantee Bond from the scheduled Nationalised Bank as specified by the Engineer-in-
Charge for the full amount of such advance is released. Such advance shall be in two of more
installments to be determined by the Engineer-in-Charge at his absolute discretion. The first
installments of such advance shall be released by the Engineer-in-Charge to the contractor on
a request made by the contractor to the Engineer-in-Charge in this behalf. The second and
subsequent installments shall be released by the Engineer-in-Charge only after the contractor
furnishes a proof of the satisfactory utilisation of the earlier installment to the entire
satisfaction of the Engineer-in-Charge. A simple interest of 10% should be levied in the

advance made.

Mobilisation advance shall be admissible only for works where estimated cost put to

tender is Rupees Two Crores and above.
CLAUSE-10B iii) Para-1

An advance for plant and machine required for the work and brought to site by the
contractor may given if requested by contractor in writing within month of bringing such
plant machinery to site. Such advance shall be given on such plant machinery, which in the
opinion of the Engineer-in-Charge will add to the expeditious of work and improve the
quality of work. The amount of advance shall be restricted to 5% of tendered value in the



case of new plant equipment to be purchase for work the advance shall be restricted to 90%
of the price such new plant and equipment paid by the contractor for which the contractor
shall produce evidence satisfactory to Engineer-in-Charge. In the case second hand and used
plants and equipment, the amount of advance shall be limited at 50% the depreciated value of
plant and equipment as may be decided by the Engineer-in-Charge. Contractor shall, if so
required the Engineer-in-Charge, submit the statement of value of such plant and equipment
duly approved by a Registered value recognized by the Central Board Direct Taxes under the
Board Direct Taxed under the Income Tax Act, 1961. No such advance shall be paid on any
plant and equipment of perishable nature as and on any plant and equipment a value less than
Rs. 50,000/- seventy five percent of amount of advance shall be paid after the plant and
equipment brought to site and balance twenty five percent on successfully commissioning the

Same.

Leasing of equipments shall be considered at par with purchase of equipment and
shall be covered by tripartite agreement with the following :
1. Leasing company, which gives certificate of agreeing to lease equipment to
the contractor.
2. Engineer-in-Charge and
3. The contractor.
CLAUSE-10C PAYMENT ON ACCOUNT OF INCREASE IN PRICES /

WAGES DUE TO
STATUTORY ORDER(S)

If after submission of the tender the price of any material incorporated in the works
(not being a material supplied from the Engineer-in-Charge’s Store in accordance with
Clause 10 thereof) and / or wages of Labour increases as a direct result of the coming into
force of any fresh law, or statutory rule or order (but not due to any changes in Sales Tax) and
such increase in the price and / or wages prevailing at the time of the last stipulated date of
receipt of the tenders including extensions if any for the work and the contractor thereupon
necessarily and properly pays in respect of that material (incorporated in works) such
increased price and / or in respect of labour engaged on the execution of the work such
increased wages, then the amount of the contract shall accordingly be varied and provided
further that any such increase shall not be payable if such increase has become operative after

the stipulated date of completion of the work in question.

If after submission of the tender, the price of any material incorporated in the works

(not being a material supplied from the Engineer-in-Charge’s Stores in accordance with



Clause-10 thereof) and / or wages of labour is decreased as a direct result of the coming into
force of any fresh law of statutory rules or order (but not due to any changes in Sales Tax)
and such decrease in the prices and / or wages prevailing at the time of receipt of the tender
for the work. Government shall in respect of materials incorporated in the work (not being
materials supplied from the Engineer-in-Charge’s Stores in accordance with Clause — 10
thereof) and / or labour engaged on the execution of the work after the date of coking into
force of such law statutory rule or order be entitled to deduct from the dues of the contractor
such amount as shall be equivalent to the difference between the prices of the materials and /
or wages as prevailed at the time of the last stipulated date of receipt of tenders including
extensions if any for the work and the prices of materials and / or wages of labour on the

coming into force of such law, statutory rule of order.

The contractor shall for the purpose of this condition, keep such books of account and
other documents as are necessary to show the amount of any increase claimed or reduction
available and shall allow inspection of the same by a duly authorized representative of the
Government, and further shall, at the request of the Engineer-in-Charge may require any
documents so kept and such other information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration
in the price of any such materials and / or wages of labour, give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition together with all
information relating thereto which he may be in position to supply.

ANNEXURE TO OM /DGW / CON /199 Dt. 02-09-2004

PAYMENT DUE TO INCREASE/ DECREASE IN PRICES OF CEMENT AND
STEEL REINFORCEMENT BARS AFTER RECEIPT OF TENDER

CLAUSE 10 CA

1.If after submission of the tender, the price of cement and/or steel reinforcement
bars/BITUMEN incorporated in the works (not being a material supplied from the Engineer-
in-charge’s stores in accordance with Clause 10 thereof) increase and such increase in the
price prevailing at the time of the last stipulated date for receipt of tenders including
extension, if any for the work, then the amount of the contract shall accordingly be varied and
provided further that any such increase shall not be payable if such increase has become

operative after the stipulated date of completion of work in question.



2. If after submission of the tender, the prices of cement and/or steel reinforcement
bars/BITUMEN incorporated in the works (not being a material stipulated from the Engineer-
in-Charge’s Stores in accordance with the Clause 10 thereof) is decreased, Government shall
in respect of these materials incorporated in the work (not being materials supplied from the
Engineer-in-charge’s stores in accordance with Clause 10 thereof) be entitled to deduct from
the dues of the contractor such amount as shall be equivalent to the difference between the
prices of cement and/or steel reinforcement bars as prevailed at the time of last stipulated date
for receipt of tenders including extensions if any for the work and the prices of these
materials on the coming into force of such base price of cement and/or steel reinforcement
bars/BITUMEN issued under authority of Chief Engineer, PWD, Puducherry.

3. If the tender has been compared with current market rate in case of cement/steel
reinforcement bars/BITUMEN considering the hike of the said material cost, which is found
more than the basic rates based on which the estimate was technically sanctioned, then as said
in Para - 1 above this clause is applicable from the date of award of work in lieu of the last
stipulated date for receipt of tender including extensions in opening of tenders if any and the
value of basic price/basic cost to be considered to work out the escalation will be as

mentioned below.

4. The increase/decrease in prices shall be determined by the cost communicated by
Chief Engineer, PWD, Puducherry for Cement and Steel (bars and roads) / BITUMEN and
base price for cement and/or steel reinforcement bars/BITUMEN as issued under authority of
Chief Engineer, PWD, Puducherry as valid on the last stipulated date of receipt of tender,

including extension if any and for the period under consideration.

5. The amount of the contract shall accordingly be varied for cement and/or steel
reinforcement bars/BITUMEN and will be worked out as per formula given below:

a) Adjustment for component of ‘Cement’

Vc:PcxQcxCl=Clo

Clo
Where,

Vc : Variation in cement cost i.e increase or decrease in the amount in rupees to
be paid or recovered.

Pc : Basic price of cement as mentioned in the PSR based on which estimate



Qc

Clo

Cl

(b)

Where,

Vs

Ps

Slo

Sl

was technically sanctioned and valid at the time of last stipulated date of
receipt of tender including extensions in opening of tender if any (or) basic
rate of cement considered for working out the justified amount to compare
the tender for current market / schedule of rate as the case may be.

Quantity of cement used in the works since previous bill.

Cost index of cement at the time of stipulated date of receipt of tender or
the proportionate cost index based on cement price which was considered
in the justified amount. The basic cost index shall be 100 as on September
2004 during which the cement price is Rs. 3,000/- per MT.

Cost index of cement for the period under consideration as approved by the
Chief Engineer, PWD, Puducherry with reference to the basic cost index as
on September 2004.

Adjustment for component of “Steel”.

Vs =Psx Qs x Sl -Slo

Slo

Variation in cost of steel reinforcement bars i.e. increase or decrease in the
amount in rupees to be paid or recovered.

Basic price of steel reinforcement bars as mentioned in the PSR based on
which estimate was technically sanctioned and valid at the time of last
stipulated date of receipt of tender including extensions in opening of
tender if any (or) basic rate of steel reinforcement bars considered for
working out the justified amount to compare the tender for current market /
schedule of rate as the case may be.

Quantity of steel paid either by way of secure advance or used in work
since previous bill (whichever is earlier).

Cost index of steel reinforcement bars at the time of stipulated date of
receipt of tender or the proportionate cost index based on steel
reinforcement bars price which was considered in the justified amount.
The basic cost index shall be 100 as on September 2004 during which the
cement price is Rs. 18 per Kg.

Cost index of steel reinforcement bars for the period under consideration as
approved by the Chief Engineer, PWD, Puducherry with reference to the
basic cost index as on September 2004.



C : Adjustment for component of ‘BITUMEN’

Vb = Pb x Qb x Bi - Bio
Bio

Where,

Vb:  Variation in cost of bitumen (l,e) increase or decrease in the amount in rupees to be

paid or recovered.

Pb:  Basic price of bitumen as mentioned in the PSR base on which estimate was
technically sanctioned and valid at the time of last stipulated date of receipt of tender
including extensions in opening of tender if any (or) basic rate of bitumen considered for
working out the justified amount to compare the tender for current market / schedule of rate

as the case may be.

Qb:  Quantity of Bitumen paid by way of secure advance or used in work since previous

bill. (whichever is earlier)

Bio: Cost index of bitumen at the time of stipulated date of receipt of tender (or) the
proportionate cost index based on bitumen price which was considered in the justified
amount. The basic cost index shall be 100 as on September 2004 during which the bitumen
grade 80/100 price is Rs.11,297/- per MT and for bitumen grade 60/70 price is Rs.13,450/-
per MT.

Bi: Cost index of bitumen for the period under consideration as approved by the Chief

Engineer, PWD, Puducherry with reference to the basic cost index as on September 2004.

Provided always that provision of the proceeding Clause 10CC shall not be applicable
in respect of cement and/or steel reinforcement bars.

Partial amendment issued vide DGW / CON / 174

If the prices of materials (not being materials supplied or services rendered at fixed

prices by the Department in accordance with Clauses 10 and 34 thereof) and / or wages of



labour required for execution of the work increase, the contractor shall be compensated for
such increase as per provisions detailed below and the amount of the contract shall
accordingly be varied, subject to the condition that such compensation for escalation in prices
shall accordingly be varied, subject to the condition that such compensation for escalation in
prices shall be available only for the work done during the stipulated period of the contract.
No escalation shall be paid for work executed in extended contract period even if extension
of time is granted without any action under Clause 2 and also no such compensation shall be
payable for a work for which the stipulated period of completion is as specified in Schedule-F
such compensation....

(vii) Intheevent........... Mutandis, provided that :

@) No such adjustment for the decrease in the price of materials and / or wages of
labour aforementioned would be made in case of contracts in which the stipulated period of

completion of the work is equal to or less than the time as specified in Schedule-F.

(ix)  Provided always that the provision of the Clause 10C and 10CA shall not be
applicable for contracts where provisions of this clause are applicable but in cases where
provisions of this clause are not applicable, the provisions of Clause 10C and 10CA will

become applicable.

CLAUSE —-10CC PAYMENT DUE TO INCREASE / DECREASE IN PRICES /
WAGES AFTER

RECEIPT OF TENDER FOR WORKS (TIME PERIOD MORE
THAN 18

MONTHS)

If the prices of materials (not being materials supplied or services rendered at fixed
prices by the Department in accordance with Clauses 10 & 34 thereof) and / or wages of
labour required for execution of the work increase, the contractor shall be compensated for
such increase as per provisions detailed below and the amount of the contract shall
accordingly be varied, subject to the condition that such compensation for escalation in prices
shall be available only for the work done during the stipulated period of the contract. No
escalation shall be paid for work executed in extended contract period even if extension of
time is granted without any action under Clause 2 and also no such compensation shall be
payable for a work for which the stipulated period of completion is equal to or less than the
time as specified in Schedule “F”. Such compensation for the escalation of prices of

materials and labour, when due, shall be worked out based on the following provision :-



Ml

All India whole price index for civil component / electrical component appropriable
component be kept by NIT approving authority construction material as worked out on the
basis of All India wholesale price Index for Individual commodities group items for the
period under consideration as published by the Economic Advisor to Government of India,
Ministry of Industry and Commerce and applying weightages to the individual commodities /

group items.

MIO

All India whole price index for civil component / electrical component appropriable
component be kept by NIT approving authority construction material as worked out on the
basis of All India wholesale price Index for Individual commodities group items valid on the
last stipulated date of receipt of tender including extension, if any as published by the
Economic Adviser to Government of India, Ministry of Industry and Commerce and applying
weightages to the individual commodities / group items.

Clause 10CC Para VIII (a) and (ix) modified.

Clause 12 page 31 Para 12.1.1 - Now remembered as 12.1

Clause 12 page 31, 32, 33 Para 12.12 deleted

Clause 12.2 page 32, 33 Deviation, Extra Items and pricing Amended / Now

introduced.

In the case of extra item(s) the contractor may within 15 days of receipt of order of
occurrence of the item(s) claim rates. Supported by proper analysis for the work and the
Engineer-in-Charge shall within one month of the receipt of the claims supported by analysis
after giving consideration to the analysis of rates submitted by the contractor determine the
rates on the basis of the market rates and the contractor shall be paid in accordance with the
rates so determined. Clause 12.2 page 32, 33 Deviation, Substituted ltems, pricing —

Amended / Now introduced.

In the case of substituted items the rate for the agreement item (to be substituted) and

substituted items shall also be determined in the manner as mentioned in the aforesaid para.

a) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted) the rate payable to the

contractor for the substituted item shall be rate of the agreement item (to be



substituted) so increased to the extent of the difference between market rates

of substituted item and agreement item (to be substituted).

b) If the market rate for the substituted item so determined is less than market
rate of the agreement item to be substituted the “rate payable to the contractor
for the substituted item shall” be the rate for the agreement item (to be
substituted) so decreased to extent of the difference between the market rates

of substituted item and the agreement item (to be substituted).

CLAUSE 11 SPECIFICATION TO BE FOLLOWED FOR EXECUTION OF
WORK
CLAUSE 12.2 DEVIATION, DEVIATED QUANTITIES PRICING
AMENDED / NOW

INTRODUCED

In the case of contract items, substituted items, contract cum substituted items which
exceed the limits laid down by Schedule F, the contractor may within 15 days of receipt of
order or occurrence of the excess claim revision of the rates supported by proper analysis for
the work in excess of the above mentioned limits provided that if the rates so claimed are in
excess of the rates specified in the schedule of quantities the Engineer-in-Charge shall within
one month of receipt of the claims supported by analysis after giving consideration to the
analysis of the rate substituted by the contractor determine the rates on the basis of the market

rates and the contractor shall be paid in accordance with the rates so determined.
CLAUSE 12.3 AMENDED / NOW INTRODUCED

The provisions of the proceeding paragraph shall also apply to the decrease in the
rates of items for the work in excess of the limits laid down in Schedule “F”, and the
Engineer-in-Charge shall after giving notice to the contractor within one month of occurrence
of the excess and after taking into consideration any reply received from him within 15 days
of receipt of the notice, revise the rates for the work in question within one month of the

expire of the said period of 15 days having regard to the market rates.

CLAUSE 125 PAGE 33 AMENDED / NOW INTRODUCED



For the purpose of operation of Schedule F the following works shall be treated as

works relating to foundation.
CLAUSE - 17 ENHANCED MAINTENANCE PERIOD

If the contractor of his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working or any building road, road curb,
fence, enclosure, water pipe, cables, drains electric or telephone post or wire, trees, grass or
grass land or cultivated ground contiguous to the premises on which the work or any part is
being executed or if any damage shall happen to the work while in progress, from any clause
whatever or if any defect, shrinkage or other faults appear in the work within twelve months
(5 months in the case of any work other than road works costing Rs. 10,00,000 and below)
after a certificate final or otherwise of its completion shall have been given by the Engineer-
in-Charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his
own expense or in default the Engineer-in-Charge the same to be made good by other
workman and deduct the expense from any sums that may be due or at any time thereafter or
of a sufficient portion thereof. The Security Deposit of the contractor shall not be refunded
before the expiry of twelve months (six months in the case of any work other than road work
costing Rs. 10,00,000 and below) after the issue of the certificate final or otherwise of
completion of work or till the final bill has been prepared and passed whichever is latter.
Provided that in the case of road work if in the opinion of the Engineer-in-Charge, half of the
security deposit is sufficient to meet all liabilities of the contractor under this contract half of
the security deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has been prepared
and passed whichever is later.

CLAUSE -21 WORK NOT TO BE SUBLET ACTION IN CASE OF
INSOLVENCY

The contract shall no be assign or sublet without the written approval of the Engineer-
in-Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given premised or
offered by the contractor, or any of his servants or agent to any public officer or person in the



employ of Government in ay way relating to his office or employment, of if any such officer
or person shall become in any way directly or indirectly interested in the contract, the
Engineer-in-Charge on behalf of the Pondicherry University shall have power to adopt the
course specified in Clause —3 hereof in the interest of Government and in the event of course

being adopted the consequence specified in the said Clause — 3 shall ensure.

CLAUSE -42 SCHEDULE - “F” RECOVERY RATES FOR
QUANTITIES BEYOND
PERMISSIBLE VARIATION AMENDED / NOW
INTRODUCED

Rates in figure and words at which recovers shall be made from contractor, Rate in

Schedule “B” plus 10% in case materials issued by the Department.

Excess beyond permissible Less use beyond the permissible
variation variation
CLAUSE - Nil :  Page 6 —3" Para

We agree to keep the tender open for sixty (60) days from the date of submission

thereof and not to make any modification in its terms and conditions.
Page 6, Para 3 deleted.
Page 7, Para 2, line 3.

Of tender and Performance Guarantee shall be absolutely forfeited to the Pondicherry

University and the same may at the Schedule “F” Page 93.

Q) Earnest Money L Rs...oooooont.

(i)  Performance Guarantee ...l 5% of tendered
value.

(iii)  Security Deposit 5% of tendered
value

SCHEDULE - ‘F’ CLAUSE -5
MILESTONE(S)  As per table given below

TABLE FOR MILESTONE(S)

| SI. | Description of Milestone | Timeallowedindays | Amounttobe |




withheld in case of
non-achievement of
milestone

Amount to be
withheld in case of
non-achievement of

milestone

No. (Physical) (from date of start)
1.
2.
Or
Sl Financial Proaress Time allowed in days
No. g (from date of start)
1. | 1/8™ (of the whole work) 1/4™ (of the whole work)
2. | 3/8" (of the whole work) Y (of the whole work)
3. | 3/4™ (of the whole work) 3/4™ (of the whole work)

In the event of not
achieving the
necessary progress
as assessed from the
running  payments
1% of the tendered
value of work will
be withheld for
failure  of each
milestone.




