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ENGINEERING WING 
 

 

NOTICE INVITING TENDER 
 

 
FORM – 6 



NOTICE INVITING TENDER 
 

Tender for the work of  : Replacing the worned out GI 

water pipe line to ASTM pipe line 

at MAKA, SRK and Ilango 

Adigal Gents Hostel. 

Approximate cost put to Tender : 3,96,249.65/- 

Earnest Money Deposit : 8000/- 

Date of Tender : 13.07.2017 

This tender contains : ……sheets  

Time allowed for the work : 20 days 

   

CONTRACTOR  EXECUTIVE ENGINEER 

1.  Name of the contractor :  

2.  Class of contractor :  

3.  Date of application of tender :  

4.  Date of receipt of application :  

5.  Date of issue of tender :  

6.  Receipt No. & Date :  

 



 

 

 

PONDICHERRY UNIVERSITY 

ENGINEERING WING 

 

 1. Item rate sealed tenders are invited on behalf of the Pondicherry 
University from approved and eligible contractors of C.P.W.D. PWD(Tamilnadu and 

Puducherry), Railways, Post and Telegraph for the work of Replacing the worned 

out GI water pipe line to ASTM pipe line at MAKA, SRK and Ilango Adigal 

Gents Hostel. 

 1.1 The work is estimated to cost Rs.3,96,249.65/-This estimate, 

however, is given merely as a rough guide. 

 1.2 Tender will be issued to eligible contractor registered in Puducherry 

and Non-PWD contractors who produce definite proof from the appropriate authority, 

which shall be to the satisfaction of the competent authority, of having satisfactorily 

completed 

…………………………………………………………………………………………………

………………… The enlistment of the contractors should be valid on the last date of 

sale of tenders. 

 For the purpose of this clause “Similar works” means the works of 

………………………………………………………………………….. 

 
 2. Agreement shall be drawn with the successful tenderer on prescribed Form 

No. 8 which is available with Pondicherry University.  Tenderer shall quote his rates as per 

various terms and conditions of the said form which will form part of the agreement. 

 3. The time allowed for carrying out the work will be 20 days including 

monsoon period from the tenth day after the date of written orders to commence the 

work or from the first date of handing over of site, whichever is later, in accordance 

with the phasing, if any, indicated in the tender documents. 

 4. The site for the work is available. 

 OR  

 The site for the work shall be made available in parts as specified below :- 

 …………………………………………………………………………………………………

……  



 5. Receipt of applications for issue of forms will be stopped by 3.00 P.M. two 

days before the date fixed for opening of tenders.  Issue of tender forms will be stopped 

three / two days before the date fixed for opening of tenders. 

 6. The tenders duly filled have to be placed in the tender box kept in the 

Reception Counter at Administrative Block, Dr.B.R.Ambedkar Administrative Block, 

Pondicherry University, Kalapet, Puducherry -14. 

 

 

 7. Tender documents consisting of plans, specifications, the schedule of 

quantities of the various classes of work to be done and the set of terms and conditions of 

contract to be complied with by the contractor whose tender may be accepted and other 

necessary documents can be seen in the Office of the EXECUTIVE ENGINEER,  

Pondicherry University between  11:00 a.m. and 3:00 p.m. from ………….. to …………… 

every day except on Saturdays, Sundays and Public Holidays.  Tender documents, 

excluding standard form, will be issued from his office, during the hours specified above, on 

payment the following :- 

(i) Rs.500/- (+) plus 4% Tax in DD drawn in favour of Finance Officer, 

Pondichery University of tender and 

 

(ii) Earnest money of Rs.8000/- in the form of Demand Draft of a Scheduled 

Bank issued in favour of the Finance Office, Pondicherry University, shall have to be 

enclosed with the tender. 

 

 8. The description of the work is as follows :-  

of Replacing the worned out GI water pipe line to ASTM pipe line at MAKA, 

SRK and Ilango Adigal Gents Hostel. 

 Copies of other drawings and documents pertaining to the works will be open for 

inspection by the tenderers at the office of the above mentioned officer. 

 Tenderers are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their tenders as to the nature of the ground and sub-soil 

(so far as is practicable), the form and nature of the site the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 



their tender.  A tenderer shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or otherwise 

shall be allowed.  The tenderer shall be responsible for arranging and maintaining at his own 

cost all materials, tools and plants, water, electricity access, facilities for workers and all 

other services required for executing the work unless otherwise specifically provided for in 

the contract documents.  Submission of a tender by a tenderer implies that he has read this 

notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools and 

plant, etc., will be issued to him by the Pondicherry University and local conditions and other 

factors having a bearing on the execution of the work. 

 9. The competent authority on behalf of the Pondicherry University does not 

bind to accept the lowest or any other tender and reserves to himself the authority to any or 

all the tenders received without the assignment of a reason.  All tenders, in any of the 

prescribed conditions are not fulfilled or any condition including that of conditional rebate is 

put forth by the tenderer, shall be summarily rejected. 

 The competent authority also reserves its right to allow to the Central Government 
Public Sector Enterprises, Joint Venture with CPSE holding 51% equity or more, a purchase 
preference with reference to the lowest valid price bid, where the quoted price in within 10% 
of such lowest price in a tender, other things being equal, in case of tenders / quotations 
whose date of receipt is upto 31-3-2004 subject to the estimated cost being of Rupees Five 
Crore and above. 

 The Public Enterprises who avail benefit of the purchase of the purchase preference 

would be subjected to adequate penalties for cost over runs etc. 

 10. Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will be 

liable to rejection. 

 11. The competent authority on behalf of the Pondicherry University reserves to 
himself the right of accepting the whole or any part of the tender and the tenderer shall be 
bound to perform the same at the rate quoted. 

 12. The contractor shall not be permitted to tender for works in the Pondicherry 
University, Puducherry (responsible for award and execution of contracts) in which his near 
relative is posted as Divisional Accountant or as an officer in any capacity, between the 
grades of EXECUTIVE ENGINEER and EXECUTIVE ENGINEER (both inclusive).  He shall, 
also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any officer in the Pondicherry 
University, Puducherry.  Any breach of his condition by the contractor would render him 
liable to be removed from the approved list of contractors of this department. 

 13. No Engineer of gazetted rank or other gazetted officer employed in 

Engineering or Administrative duties in an Engineering Department of the Pondicherry 

University is allowed to work as a contractor for a period  of two years after his retirement 



from service, without the previous permission of the Pondicherry University in writing.  This 

contract is liable to be cancelled if either the contractor or any of his employees is found any 

time to be such a person who had not obtained the permission of the Pondicherry University 

as aforesaid before submission of the tender or engagement in the contractors service. 

 14. The tender for the works shall remain open for acceptance for a period of 

sixty days from the date of opening of tenders.  If any tenderer withdraws his tender before 

the said period or issue of letter of acceptance whichever is earlier or make any 

modifications in the terms and conditions of the tender which are not acceptable to the 

department, then the Pondicherry University without prejudice to any other right or remedy, 

be at liberty to forfeit 50% of the said earnest money as aforesaid. 

 15. This notice inviting tender shall form a part of the contract document.  The 

successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, 

shall within 10 days from the stipulated date of start of the work sign the contract, consisting 

of ---  

(a) The notice inviting tender, all the documents including additional conditions, 

specifications and drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any correspondence 

leading thereto. 

(b) Standard Form 8. 
       Signature of EXECUTIVE ENGINEER 
 
 
                                …………………………………….  

              For and on behalf of Pondicherry University 



Form – 8 
PONDICHERRY UNIVERSITY 

 
ENGINEERING WING 

 
 

STATE: PUDUCHERRY    CIRCLE –…. 
 
 
REGION:   ……..      DIVISION : …… 
 
 
        SUB-DIVISION :  
 
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

(A) Tender for the work of ----  

of Replacing the worned out GI water pipe line to ASTM pipe line at MAKA, 

SRK and Ilango Adigal Gents Hostel. 

To be submitted by 3:00 p.m. on 13.07.2017 

(i) To be opened in presence of tenderers who may be present at 3:30 p.m. on 

10.07.2017 in the Office of the EXECUTIVE ENGINEER, Pondicherry University.  

 

Issued 

to………………………………………………………………………………………………………………

…..  

(Contractor) 

Signature of Officer issuing the 

documents……………………………………………………………………………  

 

Designation…………………………………………………..  

 

Date of issue………………………………………………..   

 

 

 



TENDER 

 I/We have read and examined the notice inviting tender, Schedules. Specifications 

applicable, drawings and designs, general rules and directions, conditions of contract, clauses of 

contract, special conditions, schedule of rates and other documents and rules referred to in the 

conditions of contract and all other contents in the tender document for the work.  

 I/We hereby tender for the execution of the work specified for the Pondicherry University 

within the time specified in Schedule  viz., schedule of quantities and in accordance in all 

respects with the  specifications, designs, drawings, and instructions in writing referred to in Rule 

– 1 General Rules and Directions and in Clause 11 of the Conditions of Contract and with such 

materials as are provided for, by, and in respects in accordance with, such conditions so far as 

applicable.  

 We agree to keep the tender open for sixty (60) days from the due date of submission 

thereof and not make any modifications in its terms and conditions.  

 A sum of Rs.8000/- in the form of demand draft from any of the nationalized banks 

payable at Puducherry drawn in favour of the Finance Officer, Pondicherry University, 

Puducherry as earnest money is enclosed with this tender.  If I/We fail to furnish the prescribed 

Performance guarantee/fail to commence the work specified I/We agree that the said 

EXECUTIVE ENGINEER, Pondicherry University, his successors in the office shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely 

otherwise the said earnest money shall be retained by him towards security deposit to execute all 

the works referred to in the tender documents upon the terms and conditions contained or 

referred to therein and to carry out such deviations as may be ordered, up to maximum of the 

percentage mentioned in Scheduled in Schedule and those in excess of that limit at the rates to 

be determined in accordance with the provision contained in Clauses 12.2 and 12.3 of the tender 

form.  

 I/We hereby declare that I/We shall treat the tender documents, drawings and other 

records connected with the work as secret/confidential documents and shall not communicate 

information/ derived there from to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to be 

safety of the Pondicherry University.  

 I/We agree that should I/We fail to commence that work specified in the above 

memorandum, and amount equal to the amount of the earnest money mentioned in the form of 

invitation of tender and the performance guarantee as in Schedule shall be absolutely forfeited to 

the Pondicherry University or his successors in office and the same may at the option of 

competent authority on behalf of the Pondicherry University be recovered without prejudice to 

any other right or remedy available in law out of the deposit in so far as the same may extend in 



terms of the said bond and in the event of deficiency out of any other money due to me/us under 

this contract or otherwise.  

Dated………………….                                       Signature of 
Contractor  
                                                    Postal 
address :  
Witness : 
Address : 
Occupation : 



ACCEPTANCE 

 
 The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me and on behalf of the Pondicherry University for a sum of Rs……………… 

(Rupees…………………… 

…………………………………………………………….…………………………………………………

………)  

 The letters referred to below shall form part of this contract agreement:-  

(a)  

(b)  

(c)  

         For and on behalf of 

Pondicherry University  

        

 Signature……………………….  

Dated……………………      

 Designation……………………..  

 



PONDICHERRY UNIVERSITY 
ENGINEERING WING 

 
GENERAL RULES AND DIRECTIONS 

 
 1.  All works proposed for execution by contract will be notified in a form of invitation 

to tender pasted in public places and signed by the officer inviting tender or by publication in 

newspapers as the case may be.  

 This form will state the work to be carried out , as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of earnest 

money to be deposited with the tender and the amount of the security deposit to be 

deposited by the successful tenderer and the percentage, if any, to be deducted from the 

bills . Copies of the specification, designs and drawings and any other documents required in 

connection with the work signed for the purpose of identification by the officer inviting tender 

shall also be open for inspection by the contractor at the office inviting tender during office 

hours.  

 2.   In the event of the tender being submitted by a firm, it must be signed separately 

by each partner thereof or , in the event of the absence of any partner, it must be signed on 

his behalf by a person holding a  power-of-attorney authorizing him to do so, such power –

of-attorney to be produced with the tender, and it must disclose that the firm is duly 

registered under the Indian Partnership Act, 1952.  

 3. Receipts for payment made on account of work, when executed by a firm, must 

also be signed by all the partners, except where the contractors are described in their tender 

as a firm, in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual receipts for the firm.  

 4. Any person who submits tender shall fill up the usual printed form, stating at what 

rate he is willing to undertake each item of the work. Tenders, which propose any alteration 

in the work specified in the said form of invitation to tender, or in the time allowed for carrying 

out the work, or which contain any other conditions of any sort, including conditional rebates 

shall will be summarily rejected. No single tender shall include more then one work but  

contractors who wish to tender for two or more works shall submit separate tender for each. 

Tenders shall have the name and number of the work to which they refer, written on the 

envelopes.  

 The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full 

rupees by ignoring fifty paise and considering more then fifty paise as rupees one.  

 4A.  In case of Percentage Rate tenders, tender shall fill up the usual printed form, 

stating at what percentage below (in figure as well as in words) the total estimated cost given 



in Schedule of Quantities at  Schedule he will be willing to execute the work. Tenders, which 

propose any alteration in the work specified in the said form of invitation to tender, or in the 

time allowed for carrying out the work, or which contain any other conditions of any sort, 

including conditional rebates shall will be summarily rejected.  No single tender shall include 

more than one work, but contractors who wish to tender for two or more works shall submit 

separate tender for each. Tender shall have the name and number of the works to which 

they refer, written on the envelopes.  

 5.  The officer inviting tender or of his duly authorized Assistant will open tenders in 

the presence of any intending contractors who may be present at the time, and will enter the 

amount of the several tenders in a comparative statement in a suitable form. In the event of 

a tender being accepted, a receipt for the earnest money forwarded therewith shall their 

upon be given to the contractor who shall thereupon for the purpose of identification sign 

copies of the specifications and other documents mentioned in Rule – 1. In the vent of a 

tender being rejected, the earnest money forwarded with such unaccepted tenderers shall 

thereupon be returned to the contractor remitting the same, without any interest.  

 6.   The officer inviting tenders shall have the right of rejecting all or any of the 

tenders and will not be bound to accept the lowest or any other tender.  

 7.  The receipt of an Accountant or Clerk for any money paid by the contractor will 

not be considered as any acknowledgment or payment to the officer inviting tender and the 

contractor shall be responsible for seeing that he procures a receipt signed by the officer 

inviting tender or a duly authorized cashier.  

 8.  The memorandum of work tendered for and the schedule of materials to be 

supplied by Pondicherry University and their issue rates shall be filled and completed in the 

office of the officer inviting tender before the tender form is issued. If a form is issued to an 

intending tenderer without having been so filled in and incomplete, he shall request the office 

to have this done before he completes and delivers his tender.  

 9.  The tenderers shall sign a declaration under the Officials Secret Act, 1923 for 

maintaining secrecy of  the tender documents, drawings or other records connected with the 

work given to them. The unsuccessful tenderers shall return all the drawings given to them.  

 10. In the case of item rate tenders, only rates quote shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 

contractor in item rate tender in figures and words shall be accurately filed in so that there is no 

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates 

which correspond with the amount worked out by the contractor shall unless otherwise proved be 

taken as correct. If the amount of an item is not worked out by the contractor or it does not correspond 

with the rates written either in figures or in words then the rates quoted by the contractor in words 



shall be taken as correct. Where the rates quoted by the contractor in figures and in words tally but the 

amount is not worked out correctly, the rates quoted by the contractor will unless otherwise proved be 

taken as correct and not the amount.  

 10A.  In case of Percentage Rates Tenders only percentage quoted be considered. Any tender 

containing item rates is liable to be rejected. Percentage quoted by the contractor in Percentage Rate 

Tender shall be accurately filled in figures and words, so that there is no discrepancy. However, if the 

contractor has worked out the amount of the tender and if any discrepancy is found in the percentage 

quoted in works and  figures, the percentage which corresponds with the amount worked out by the 

contractor shall, unless otherwise proved be taken as correct. If the amount of the tender is not worked 

out by the contractor or it  does not correspond with the percentage written either in figures or in 

words, then the percentage quoted by the contractor in works shall be taken as correct. Where the 

percentage quoted by the contractor in figures  and in words tally but the amount is not worked out 

correctly, the percentage quoted by the contractor will, unless otherwise proved, be taken as correct 

and not the amount. 

 11.  In the case of any tender where unit rate of any item/items appear unrealistic, 

such tender will be considered as unbalanced and in case the tender is unable to provide 

satisfactory explanation such a tender is liable to be disqualified and rejected. 

 12. All rates shall be quoted on the tender form. The amount for each item should 

worked out and requisite totals given. Special care should be taken to write the rates in 

figures as well as in words and the amount in figures only, in such a way that interpolation is 

not possible, The total amount should be written both in figures and in works. In case of 

figures, the word ‘Rs.’ Should be written before the figure of rupees and word ‘P’ after the 

decimal figures, e.g. Rs. 2.15 P and in case of works, the word ‘Rupees’ should precede and 

the work ‘Paise’ should be written at the end. Unless the rates is in whole rupees and 

followed by the word ‘only’ it should invariably be up to two decimal places. While quoting 

the rate in schedule of quantities, the word ‘only’ should invariably be up to two decimal 

places. While quoting the rate in schedule of quantities, the word ‘only’ should be written 

closely following the amount and it should not be written in the next line. 

 12A.  In Percentage Rate Tender, the tenderer shall quote percentage below/above 

(in figures as well as in words) at which he will be wiling to execute the work. He shall also 

work out the total amount of his offer and the same should be written in figures as well as in 

works in such a way that no interpolation is possible.  In case of figures, the word ‘Rs.’ 

Should be written before the figure of rupees and word ‘P’ after the decimal figures. E.g. Rs. 

2.15 P and in case of words, the word ‘Rupees’ should precede and the word  ‘Paise’ should 

be written at the end.  



 13.   The contractor shall be required to deposit an amount equal to 5% of the 

tendered value of the work as performance guarantee in the form of an irrevocable Bank 

Guarantee bond of any Scheduled Bank or State Bank of India in accordance with the form 

prescribed or in cash or in the form of Government security fixed deposit receipt etc., as in 

the case of recovery of security deposit within 15 days of the issue of letter of intent but 

before award of work. This period can be further extended by the Engineer-in-Charge up to a 

maximum period of 7 days on written request of the contractor.  

 13A.  A sum @ 10% of the gross amount of the bill shall be deducted from each 

running bill of the contractor till the sum along with sum already deposited as earnest money 

will amount to security deposit of 5% of the tendered value of the work (bank Guarantee is 

not to be accepted as security deposit).  

 14.   On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the Engineer-in- Charge 

shall be communicated in writing to the Engineer-in-Charge.  

 15.  Sales tax, Purchase tax, Turnover tax or any other tax on material in respect of 

this contract shall be payable by the contractor and Pondicherry University will not entertain 

any claim whatsoever in respect of the same. This work is covered under Section 78 of 

Puducherry Value Added Tax Ordinance, 2007 and hence the contractor is liable to 

pay a VAT at 2.8% of work done. 

 16. The contractor shall give a list of officers & employees in Pondicherry University  

related to him. 

 17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who; may and has/have tendered for the same 

work. Failure to observe this condition would render, tenders of the contractors tendering, as 

well as witnessing the tender, liable to be summarily rejected.  

 18.  The tender for composite work includes in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, electrical work 

horticulture work, roads and paths etc. The tenderer must associate himself with agencies of 

tender for sanitary and water supply drainage, electrical and horticulture works, if any, in the 

composite tender.  

 19.  The contractor shall submit list of works, which are in hand (progress) in the 

following form:  

Name of 
Work 

Name and particulars 
of Division where is 

being executed 
Value of work 

Position of 
works in 
progress 

Remarks  



(1) (2) (3) (4) (5) 

     
     
     
     
     

 
  



 20.  The contractor shall comply with the provisions of the Apprentices Act, 1961, and the 

rules and orders issued there under from time to time. If he fails to do so, his failure will be 

breach of the contractor and the EXECUTIVE ENGINEER may in his discretion without 

prejudice to any other right or remedy available in law cancel the contractor. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation by him of 

the provisions of the said Act.  

SCHEDULES 

SCHEDULE ‘A’ 

SCHEDULE OF QUANTITIES (Enclosed) from page …….. 

 

 

CONTRACTOR       EXECUTIVEENGINEER 

 

 

SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor. 

Sl. 

No. 
Description of Item Quantity 

Rates in figures and 

words at which the 

materials will be 

charged to the 

contractor 

Place of issue 

(1) (2) (3) (4) (5) 

 - Contractors own arrangements - 

 
 

 

 

SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor. 

Sl. 
No. 

Description 
Hire charges per 

day 
Place of Issue 

(1) (2) (3) (4) 

NIL 

 



SCHEDULE ‘D’ 

Extra schedule for specific requirements / documents for the work, if any. 

SCHEDULE ‘E’ 

Schedule of component of materials, labour, etc. for escalation. 

CLAUSE 10 CC 

Component of materials :- 
expressed as per cent of total value of work. ‘X’ …………..%  10 CC deleted & 

Component of labour :- 
expressed as per cent of total value of work. ‘Y’ …………..%  10 CA introduced 

Component of P.O.L :- 
expressed as per cent of total value of work. ‘Z’ …………..% 

 

SCHEDULE ‘F’ 

Reference to General conditions of contract. 

Name of work :  

…………………………………………………………………………………………………

….. 

 

Estimated Cost of Work  : Rs. ………….. 

Earnest Money  : Rs. ……….. 

Performance Guarantee : 5% of the tendered value 

Security Deposit                      :     5% of the tendered value



 

GENERAL RULES & 
DIRECTIONS 

Officer Inviting Tender: The EXECUTIVE 
ENGINEER,  ……………. 
Pondicherry University, 
…….. 

 Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 &12.3 

………..% (see below) 

Clause 1   

 (i) Time allowed for submission of 
Performance Guarantee from the 
date of issue of letter of acceptance, 
in days 15 days 

 (ii) Maximum allowable extension 
beyond the period as provided in (i) 
above in days. 7 days 

Definitions :   

2(v) Engineer-in-Charge The EXECUTIVE 
ENGINEER, 
……………..Pondicherry 
University, …….. 

2(viii) Accepting Authority ………… 

2(x) Percentage on cost of materials and 
labour to cover all overheads and 
profits. 

10% 

2(xi) Standard Schedule of Rates Puducherry Schedule of 
Rates for the year 2013-14 
applicable to ………… 
region, Pondicherry 
University, Puducherry. 

2(xii) Department Pondicherry University, 
Puducherry. 

9 (ii) Standard Pondicherry University 
Contract 

Form 8 as modified and 
Form corrected upto date. 

Clause 2   

 Authority for fixing compensation 
under Clause 2 

The Vice-chancellor, 
Pondicherry University, 
Puducherry 

Clause 2A Whether Clause 2A shall be Yes  



applicable 

   

Clause 5   

Para (i) Time allowed for execution of work …………. Months 
including monsoon 
period  

 

 

Para (ii) Authority to give fair and reasonable 
extension of time for completion of 
work 

The Vice-chancellor, 
Pondicherry University, 
Puducherry 

Clause 7 Gross work to be done together with 
net payment / adjustment of 
advances for material collected, if 
any, since the last such payment for 
being eligible to interim payment 

Rs.1,00,000/- 

Clause 10CC Clause 10CC shall be applicable in 
contracts with stipulated period of 
completion exceeding period as 
shown in the next column 

18 Months 

Clause 11 Specifications to be followed for 
execution of works 

C.P.W.D. specifications 
1996, Vol - I and VI, & 
2002 MORTH, IRC & 
CPHEEO specifications 
and manuals (with 
correction slips and 
subsequent publications) 

12.2 & 12.3 Deviation limit beyond which 
Clauses 12.2 & 12.3 shall apply for             
(i) Building Work 

30% 

12.5 Deviation limit beyond which clause 
12.2 & 12.3 shall apply for. 

 

 (i) For maintenance work Building 
work of time bound urgent & 
emergency nature. 

50% 

 (ii) For foundation work 100% 

Clause 16 Competent Authority for deciding 
reduced rates. 

The EXECUTIVE 
ENGINEER, Pondicherry 
University, Puducherry. 



Clause 36: Contractors Superintendence, 
Supervision, Technical Staff & 
Employees. 

    (i)  The Contractor shall provide all 
necessary superintendance during 
execution of the work and as along 
thereafter as may be necessary for proper 
fulfilling of the obligations under the 
contract. 

         The contractor shall immediately after 
receiving letter of acceptance of the tender 
and before commencement the work, 
intimate in writing to the Engineer-in-Charge 
the name, qualifications, experience age, 
address and other particulars alongwith 
certificates, of the principal technical 
representative to be in charge of the work.  
Such qualifications and experience shall not 
be lower than specified in Schedule-F.  The 
Engineer-in-charge shall within 15 days of 
receipt of such communication intimate in 
writing his approval or otherwise of such a 
representative to the contractor.  Any such 
approval may at any time be withdrawn and 
in case of such with drawal the contractor 
shall appoint another such representative 
according to the provisions of this clause.  
Decision of the tender accepting authority 
shall be final and binding on the contractor 
in this respect.  Such a principal technical 
representative shall be appointed by the 
contractor soon after receipt of the approval 
from Engineer-in-charge and shall be 
available at site within fifteen days of start of 
work. 

      If the contractor (or any partner incase 
of firm/company) who himself has such 
qualifications, it will not be necessary for the 
said contractor to appoint such a principal 
technical representative but the contractor 
shall designate and appoint a responsible 
agent to represent him and to be present at 
the work whenever the contractor the 
contractor is not in a position to be so 
present.  All the provisions applicable to the 
principal technical representative under the 
Clause will also be applicable in such a 
case to contractor his responsible agent.  
The principal technical representative 
and/or the contractor shall on receiving 
reasonable notice from the Engineer-in-
charge or his designated representative(s) 
in charge of the work in writing or in person 
or otherwise, present himself to the 
Engineer-in-charge and/or at the site of 
work, as required, to take instructions.  
Instructions given to the principal technical 
representative or the responsible agent 
shall be deemed to have the same force as 

Clause 36: Contractors Superintendence, 
Supervision, Technical Staff & Employees. 

(i)  The Contractor shall provide all necessary 
superintendance during execution of the work 
and all along thereafter as may be necessary 
for proper fulfilling of the obligations under the 
contract. 

              The contractor shall immediately 
after receiving letter of acceptance of the 
tender and before commencement the work, 
intimate in writing to the Engineer-in-Charge 
the name(s), qualifications, experience age, 
address(s) and other particulars alongwith 
certificates, of the principal technical 
representative to be in charge of the work 
and other technical representative(s) who 
will be supervising the work.  Minimum 
requirement of such technical 
representative(s) and their qualifications 
and experience shall not be lower than 
specified in Schedule-F.  The Engineer-in-
charge shall within 3 days of receipt of such 
communication intimate in writing his 
approval or otherwise of such a 
representative(s) to the contractor.  Any 
such approval may at any time be withdrawn 
and in case of such with drawal the contractor 
shall appoint another such representative(s) 
according to the provisions of this clause.  
Decision of the tender accepting authority 
shall be final and binding on the contractor in 
this respect.  Such a principal technical 
representative(s) and other technical 
representative(s) shall be appointed by the 
contractor soon after receipt of the approval 
from Engineer-in-charge and shall be 
available at site before of start of work. 

      All the provisions applicable to the 
principal technical representative under the 
Clause will also be applicable to other 
technical representative(s).  The principal 
technical representative and other technical 
representative (s) shall be present at the site 
of work for supervision at all times when any 
construction activity is in progress and also 
present himself/themselves, as required, to 
the Engineer-in-charge and/or his designated 
representative(s) to take instructions.  
Instructions given to the principal technical 
representative or other technical 
representative(s) shall be deemed to have the 
same force as if these have been given to the 
contractor.  The principal technical 
representative and other technical 
representative(s) shall be actually available at 



contractor.  The principal technical 
representative and/or the contractor 
or his responsible authorized agent 
shall be actually available at site at 
least two working days every week, 
these days shall be determined in 
consultation with the Engineer-in-
charge as well as fully during 
important stages of execution of 
work, during recording of 
measurement of works and whenever 
so required by the Engineer-in-
charge by a notice as aforesaid and 
shall also not down instructions 
conveyed by the Engineer-in-charge 
or his designated representative in 
the site order book and shall affix his 
signature in token of noting down the 
instructions and in token of 
acceptance of measurements.  There 
shall be no objection if the 
representative/agent looks after more 
than one work and not more than 
three works in the same station 
provided these details are disclosed 
to the Engineer-in-charge and he 
shall be satisfied that the provisions 
and he purpose of this clause are 
fulfilled satisfactorily. 

     If the Engineer-in-charge, whose 
decision in this respect is final and binding 
on the contractor, is convinced that no such 
technical representative or agent is 
effectively appointed or is effectively 
attending or fulfilling the provision of this 
clause, a recovery shall be effected from the 
contractor as specified in Schedule ‘F’ and 
the decision of the Engineer-in-charge as 
recorded in the site order book and 
measurement recorded in Measurement 
Books shall be final and binding on the 
contractor.  Further if the contractor fails to 
appoint a suitable technical representative 
or responsible agent and if such appointed 
persons are not effectively present or do not 
discharge their responsibilities satisfactorily, 
the Engineer-in-charge shall have full 
powers to suspend the execution of the 
work until such date as a suitable agent is 
appointed and the contractor shall be held 
responsible for the delay so caused to the 
work.  The contractor shall submit a 
certificate of employment of the technical 
representative/responsible agent alongwith 
every on account bill/final bill and shall 
produced evidence if at any time so 
required by the Engineer-in-charge. 

 

 

actually available at site fully during all stages of 

execution of work, during recording/checking/test 

checking of measurements of works and whenever 

so required by the Engineer-in-charge and shall 

also note down instructions conveyed by the 

Engineer-in-charge or his designated 

representative(s) in the site order book and shall 

affix his/their signature in token of noting down 

the instructions and in token of acceptance of 

measurements/checked measurements/test 

checked measurements.  The representative(s) 

shall not look after any other work.  Substitutes, 

duly approved by Engineer-in-charge of the work 

in similar manner as aforesaid shall be provided in 

event of absence of any of the representative(s) by 

more then two days. 

If the Engineer-in-charge, whose decision in this 

respect is final and binding on the contractor, is 

convinced that no such technical representative(s) 

is/are effectively appointed or is/are effectively 

attending or fulfilling the provision of this clause, 

a recovery (non-refundable) shall be effected from 

the contractor as specified in Schedule ‘F’ and the 

decision of the Engineer-in-charge as recorded in 

the site order book and measurements recorded 

checked/test checked in Measurement Books shall 

be final and binding on the contractor.  Further if 

the contractor fails to appoint suitable Principal 

technical representative and/or other technical 

representative(s) and if such appointed persons are 

not effectively present or are absent by more than 

two days without duly approved substitute or do 

not discharge their responsibilities satisfactorily, 

the Engineer-in-charge shall have full powers to 

suspend the execution of the work until such date 

as suitable other technical representative(s) is/are 

appointed and the contractor shall be held 

responsible for the delay so caused to the work.  

The contractor shall submit a certificate of 

employment of the technical representative(s) 

alongwith every on account bill/final bill and shall 

produce evidence if at any time so required by the 

Engineer-in-charge. 



 

Modified provision 

                 “Requirement of Technical Representative(s) and Recovery Rate” 

Sl. 

No
. 

Minimum 

Qualification 
of Technical 
Representati
ve 

Disciplin
e 

Designation 

(Principal 
Technical 
/Technical 
representativ
e) 

Minimum  

Experien
ce 

Numbe
r 

Rate at which 
recovery shall be 
made from the 
contractor in the event 
of not fulfilling 
provision of Clause 36 
(i) 

Figures Words. 

1. 

 

 

2. 

 

 

 

3. 

Project 
Manager 
with degree 

 

Graduate 
Engineering. 

 

 

Grad. Eng. 

     Or 

Dip. Eng. 

Civil 

 

 

Civil 

 

 

 

Civil 

Principal 
Technical 
Representati
ve 

 

Principal 
Technical 
Representati
ve 

 

Principal 
Technical 
Representati
ve 

 

10 years 

 

 

5 years 

 

 

 

Nil (or) 

5 years 

 

1 No. 

 

 

1 No. 

 

 

 

2 No. 

Rs.20,00
0/- 

P.M. 

 

Rs.15,00
0/- 

P.M. 

 

 

Rs.10,00
0/- 

P.M. 

(Rupees 
Twenty 
thousand 
only) 

 

 

(Rupees 
Fifteen 
thousand 
only) per 
month) 

 

(Rupees 
Ten  
thousand 
only) per 
month) 

 

   EXECUTIVE ENGINEERs retired from Government services who are holding Diploma will 
be treated at par with Graduate Engineers. 

 

 

   Necessary amendments to Works Manual 2003 are being issued separately. 

 

Clause 42 (i) (a) Schedule / Statement for 
determining theoretical 
quantity of cement and 
bitumen on the basis of 
Delhi Schedule of Rates 
1993 printed by C.P.W.D. 

 



 (ii
) 

Variations permissible on 
theoretical quantities. 

 

 (a
) 

Cement for works with 
estimated cost put to tender not 
more than Rs. 5 lakhs. 

3% plus / minus 

  for works with estimated cost 
put to tender more than Rs. 5 
lakhs 

2% plus / minus 

 (b
) 

Bitumen all works 2.5% plus only and nil on 
minus side. 

 (c
) 

Steel reinforcement and 
structural steel sections for each 
diameter, section and category. 

2 % plus / minus. 

 (d
) 

All other materials. Nil 

CLAUSE 47 During the course of contract period, deduction of “CESS” to 
provide social security and various welfare benefits through 
the Puducherry Buildings and other construction workers 
Welfare Board under Section 18 of the Building and Other 
Construction Workers Cess collection (RECS) Act, 1996, 
shall be made at the rate of 1% (One Percent) of the gross 
amount of each bill or as per the advise of the Pondicherry 
University. 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

Sl. No. Description of Item  Rates in figures and words at which recovery shall be 
made from the 
        Contractor 
      
      Excess beyond    Less use 
beyond 
        Permissible     the 
permissible 
          Variation         
variation 
 
 (1)  (2)     (3)     (4) 
 
1. Cement    

2. Steel reinforcement 

3. Structural sections 



4. Bitumen issued free  NIL 

5. Bitumen issued at  

   stipulated fixed price 

 

GENERAL CONDITIONS 

 (1)   The work shall in general be carried out in accordance with CPWD specifications for 

works in Delhi 1996 Volume I to VI and 2002 with correction slips and issued from time to time. 

Revised CPWD Specification 2002 for cement mortar, cement concrete & RCC.  

 (2)   However if the said specifications differ from those given in the description of any 

particular item in the schedule of quantities and specifications stipulated herein, the latter shall 

prevail.  

 (3) If the detailed description of any particular item in the schedule of quantities finally 

accepted  by the department differs from the particular specifications given hereunder, the former 

shall prevail to the extent applicable. 

 (4) If the particular specification given hereunder differs from I.S. code provisions, in 

any respect, the former shall prevail. 

 (5) Wherever any reference to any Indian standard specification occurs in the documents 

relating to this contract the same should be inclusive of all amendments issued thereto or revision 

thereof if any, upto the date of receipt of tenders. 

 (6) Conditions involving any financial implications other than those covered in the 

schedule of quantities will not be entertained and such tenders are also liable to be rejected.  

 (7)  When working near existing structures, care shall be taken to avoid any damage to 

such structures, any such damage caused intentionally or unintentionally shall restored be restored to 

original and or acceptable condition and to the satisfaction of the Engineer-in-charge.  

 (8) The contractor shall given to the Municipality, Police and other authorities all notices 

etc., that may be required to be given as per law and obtain all requisite licenses for temporary 

obstructions, enclosures and pay all fees, taxes and charges which may be leviable on account of the 



operations during the execution of the contract. The department on this account will entertain no extra 

claim of the contractor.  

 (9) Other agencies doing works related to this project may also simultaneously execute 

the works and the contractor shall co-ordinate and co-operate with them as found to be necessary at no 

extra cost.  

 (10) Any cement slurry or lime mortar or any combination thereof or water proofing 

material required for continuation from old work is demand to have been in built in the relevant items 

themselves and nothing extra shall be paid for the same.  

 (11) Unless otherwise specified in the schedule of quantities the rate for all items of the 

work shall be considered as inclusive of pumping out or bailing out water if required for which no 

extra payment will be made. This will include water encountered from any source as rains, flood, and 

subsoil water table being high due to any other cause whatsoever.  



CONDITIONS FOR ISSUE OF MATERIALS 

 The materials shall be issued to the contractor at the place of delivery as mentioned in 

schedule ‘B’.  If these are delivered at any other site, the difference due to cartage will be adjusted 

accordingly. The contractor shall have to cart at his cost the materials to the site of work as soon as 

these are issued. The  materials shall be issued between the working hours and as per rules prevails in 

the stockyard of the  materials as framed from time to time. 

 The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials.  No reimbursement of the expenses will be made by the department.  

 The contractor shall construct suitable godown at the site of work for storing the materials 

safe against damage of sun, rain, dampness, fire, theft etc. he shall also employ necessary watch and 

ward establishment for the purpose.  

 Cement bags shall be stored in separate godown with pucca floor weatherproof roofs and 

walls. Each godown shall be provided with a single door with two locks. The key of one lock shall 

remain with the Department Junior Engineer-in-charge of the work and that of the other lock with 

authorized agent of the contractor at the site of work so that the cement is removed form the godown 

accordingly to the daily requirements with the knowledge of both the parties.  

 The cement shall be stacked on proper floors consisting of two layers of dry bricks laid on 

well-consolidated earth at a level of at least 0.3 meters above ground level. These stocks shall be in 

row of 2 and 10 high with a minimum of 0.6 meter clear space all round. The bags would be placed 

horizontally continuous in each line as shown in the sketch at page 398 of C.P.W.D. specification 96 

Vol I.   

 The day today receipts and issue accounts of cement shall be maintained buy the Junior 

Engineer-in-charge and signed daily by the contractor or his authorized agent. 

MATERIALS OBTAINED FROM DISMANTLEMENT  

 I. The contractors, in course of their work, should understand that all materials (e.g. stone and 

the other materials) obtained in the work of dismantling, excavation etc. will be considered 

Pondicherry University property and issued to the contractor (if they require the same for their own 

use) at rates approved by Pondicherry University. If they do not require these materials, they will 

dispose of to the best advantage of the Pondicherry University. 

DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT 



 II.  Owing to difficulty in obtaining certain materials in the open market, the Pondicherry 

University have undertaken to supply materials specified in schedule ‘B’ of the tender forms at rates 

stated therein. There may be delay in obtaining the materials by the Department and the contactor is, 

therefore required to keep himself in touch with the day to day position regarding the supply of 

materials from the Engineer-in-charge and to so adjust the progress of their work that their labour may 

not remain idle nor may thee be any other claim due to so arising from delay in obtaining the 

materials. It should be clearly understand that no claim whatsoever shall be entertained by the 

Pondicherry University on account of delay in supplying materials.  

 III.    M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or deformed 

bars shall be issued in straights or in coils as available and nothing extra shall be payable for 

straightening the  bars. The bars issued in available lengths shall be cut to the required lengths and 

nothing extra shall be payable for the same.  

 IV. The contractor shall have to deposit the approved paints of required color and shade as per 

actual requirements of the work to be done with the Engineer-in-charge at his Departmental Store at 

the site of work.  

 The contractor shall be responsible for the water proof ness of the roof for one full monsoon 

season after the date of completion. He shall rectify the defect noticed after due intimation in writing 

is given by the Engineer-in-charge failing which, Engineer-in-charge shall get the defects repaired at 

the contractor’s risk and cost. 

WATER SUPPLY AND SANITARY WORK 

 V. The contractor shall engage licensed plumber for the work and do the Pondicherry 

University authorities whenever required at their own cost test the materials. The work shall be 

carried out according to the Pondicherry University Bye-laws an the contractor shall produce 

necessary certificate from Pondicherry University authorities for the completion of the work.  

 VI. The contractor shall have to deposit water proofing compound as per the actual 

requirements for the water proofing job with the Engineer-in-charge at his Departmental Stores at the 

site of work.  

 The water proofing compound will be issued to the contractor from time to time according to 

his  

requirements for the work in the same manner as the issue of the materials stipulated to be issued 

departmentally. 



INCONVENIENCE TO PUBLIC  

 VII.    The contractor shall not deposit materials on any site, which will seriously 

inconvenience the public. The Engineer-in-charge may require the contractor to remove any materials, 

which are considered by him to be a danger or inconvenience to the public or cause them to be 

removed at the contractor’s cost.  

 VIII. Any damage to work resulting from rains or from any other cause until the work is taken 

over by the Department after completion will be made good by the contractor at his own cost.  

 IX.  The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG 

metal, red earth, etc. from local authorities.  

 X.  The contractor shall get himself acquainted with the nature and extent of the work and 

satisfy himself about the availability of quarry and of kiln for collection and conveyance of materials 

required for the construction. The contractor’s quoted rate should take into account all these factors 

and will not be  allowed for extra lead for collection and conveyance of materials for any reason 

whatsoever.  

 XI.  The contractor will be permitted to set up labour camp only before a week from the 

commencement of work and not exceeding fifteen days after the completion of the work. 

 XII.   The contractor shall conform to the provision of any government acts which relate to 

works and to the regulations and bye-laws of any local authorities. The contractors shall give all 

notices required by the said acts or laws etc., pay all payable to such authorities and allow for these 

contingencies in his tendered rates including fees for encroachments, costs of restoration etc., and all 

fees payable to the local authorities.  

 XIII. Where surplus earth of a suitable quality exists at the site of work, the contractor shall 

be allow to use same free of cost making mud mortar for masonry and for laying mud terracing over 

the roof. The Engineer-in-charge shall be the final authority to decide whether the earth obtained from 

excavation is surplus or not.  

 Wherever fine sand has been mentioned in the schedule of quantities, it should be conforming 

to the grading Zone-I or Zone-V as mentioned in the C.P.W.D. specifications. 



 XIV. Concrete will be mixed with mixers either operated by hand or mechanical.  

 XV. The contractor shall not employ women and men below the age of 18 on the work of 

painting with products lead,in any form wherever men above the age of 18 are employed on the work 

of lead painting , the following principles must be observed for such use: 

(a) White lead sulphate or lead, of products containing these pigments shall not be in 

painting operation except in the of paste or of paint ready for use. 

(b) Measure shall be taken in order to prevent danger arising from application of paint in 

the from of spray. 

(c) Measure shall be taken wherever practicable against danger arising from dust caused 

by dry rubbing down and scraping.  

(d) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work.  

(e) Overalls shall be worn working painters during whore of the working period.  

(f) Suitable arrangements shall be made to prevents clothing put off during working 

hours being solid by painting materials.  

(g) Cases of lead poisoning and suspected lead poisoning shall be subsequently verified 

by a medical team appointed by the competent authority.  

(h) The department may require when necessary medical examination of workers.  

(i) Instructions with regard to the special hygienic precautions to be taken in the painting 

trade shall be distributed to working painter.  

  The standard section weights referred to as standard tables in para 5.3.3 in 

specifications for work 1996 Vol.-l to Vol-VI and 2002 of Analysis of rates be considered for 

conversion of length of various size of M.S. bars and for steel bars into weights are as 

under:-  

Size                  

(Diameter)                  

mm 

Weight                   

Kg/m 

Size                  

(Diameter)                  

mm 

Weight                   

Kg/m 

(1) (2) (3) (4) 

6 0.222 25 3.855 

8 0.395 28 4.836 

10 0.617 32 6.316 

12 0.888 36 7.994 

16 1.579 40 9.869 

18 1.999 45 12.490 

20 2.467 50 15.424 

22 2.985   



 

 Issue of steel diameter above 10mm will be regulated on sectional weights being 

calculated with the help of the above tables. However, for bars M.S. / Tor steel up to and 

including 10mm the following procedure shall be adopted. The average sectional weights for 

each diameter shall be arrived at from samples from each lot steel received at site . The 

actual weights of steel issued shall be modified to take into account the variations between 

the actual and the standard co-efficients given above and the contractor’s account will be 

debited by the cost of this modified quantity only. The discretion of the Engineer-in-charge 

shall be final for the procedure to be followed for determining the average sectional weight of 

each lot. Quantity of  each diameter of steel received at site of work each day will constitute 

one singe lot for this purpose.  

ADDITIONAL CONDITIONS 

 1.  The rate for all items of works shall unless clearly specified otherwise include cost of 

all  labour, materials and others inputs involved in the execution of item.  

 2(a)  For the purpose of recording measurements and preparing running account bill the 

abbreviated nomenclature enclosed with the standard form shall be adopted .The abbreviated 

nomenclature shall be taken to cover all the materials and operations as per the complete 

nomenclature of the relevant  items in the agreement and other relevant specifications.  

 (b) In case of extra and substituted items of work for which abbreviate nomenclature is 

not provided in the agreements, the full nomenclature of items shall be reproduced in the 

measurement books and bill forms for running account bills.  

 3.  For all doors and windows whether factory made or otherwise, cleats and rubber 

buffers 30mm dia. shall be provided as directed by the Engineer-in-charge and the rate shutter item 

shall include the cost of providing such wooden cleats and buffers.  

 4.  For those doors where hydraulic door closer is provided and no reduction in rate shall 

be made for the same.  

 5.  The particle board shutter shall be provided, with teak wood lipping (beading) at the 

edge to which hinges are fixed ,without any extra cost.  

 6.  For works where items of aluminium doors, windows etc., are specified, the grade of 

anodic coating o be provided in accordance with table I of IS: 1868-1968 together with reference to 

IS: 5523-1969.  



 7.  Where hydrated lime is available, this can be used on the works and the places where 

hydrated lime is not available, lime concrete will be prepared by the traditional method of slaking the 

lime preparing the lime putty etc.  

 8.  (a) Tendered rates are inclusive of all taxes and levies payable under the respective 

statutes.  However pursuant to the constitution (46
th
 Amendment) Act 1982, if any further tax or levy 

is imposed by the statue after the date of receipt of tenders and the contractor thereupon necessarily 

and properly pays such taxes/levies, the contractors shall be reimbursed the amount so paid provided 

such payment, if, any, is not, in the opinion of the Engineer-in-Charge (whose decision shall be final 

and binding) attributable to delay in execution of work within the control of the contractor.  

  (b) The contractor shall keep necessary books of accounts and other documents for 

the purpose of  this condition as may be necessary and shall allow inspection of the same by a duly 

authorized representative of Pondicherry University and further shall furnish such other 

information/document as the Engineer-in-Charge may require.  

  (c) The contractor shall within a period of 30 days of imposition of any further tax or 

levy pursuant to the Constitution (46
th
 Amendment) Act, 1982 give a written notice thereof to the 

Engineer-in-Charge pursuant to this condition, together with all necessary information relating 

therein.  

  9. Stipulated materials shall be issued for use at site of work for all the items where such 

materials are required. For factory made products like precast cement tiles, precast hollow concrete 

blocks, precast foam concrete blocks, precast RCC pipes etc., stipulated materials shall not be issued. 

 10.  While execution of the work, the contractor shall in such a way that the normal 

functioning of the premises is not disturbed. 

 11.  Any damage done to the existing structure while dismantling execution of the work 

shall be made good by the contractor at claim shall be made would by the contractor at his own cost 

and no extra claim shall be entertained on this account.  

 12. The item of Anti-termite treatment shall be executed through a specialized firm.  

 13.  The contractor shall make his own arrangements to provide the steel required for the 

work from SAIL / ISSCO / TISCO / VIZAG STEEL PLANT and produce the paid voucher to the 

Engineer-in-Charge.  The materials so procured shall be got tested before use.    

 14.  The contractor shall procure 43 grade cement having ISI mark cement from reputed 

firms having annual turnover of not less that one million M.T. and stores it in the site godown as per 

the guidelines specified in the CPWD specification 1996 Vol-II under double lock system. The paid 

voucher of the cement procured shall be produced to the Engineer-in-Charge. The cement procured 

shall be got tested before use.  



 15.  The contractor shall make his own arrangements to provide the bitumen required for 

the work from approved public sector, refineries such as IOC, BP, HPL etc., and produce the paid 

voucher to the Engineer-in-Charge. The materials so procured shall be got tested before use. 

 16.  Necessary test certificates should be produced from the approved laboratory for the 

quality of materials.  

 17.  Defective materials will be rejected and the same have to be reparably by the 

contractor at his own cost.  

 18.  Original purchase vouchers should be produced at the time of receipt of materials and 

at the time of verification by the Engineer-in-Charge. The name of contractor, name of work and 

agreement number should be clearly noted in the original vouchers.  

 19.  The test specimens shall be provided at free of cost by the contractor.  

 20.  As per Circular No. 339/PW/EE(D)/F.No.213/02/03; dt:10-10-02. The cost of 

samples and all other incidental charges such as packaging transportation to the laboratory, etc., shall 

also be borne by the contractor. The testing fee shall be paid by the Engineer-in-Charge if the 

materials pass the test.  

 21.  The test for cement has to be conducted for every 1000 bags or part. The test for steel 

has to be conducted for every consignment of 20 tonne or part thereof for each size/dia.  

ADDITIONAL CONDITIONS II 

ADOPTION OF PSR ABBREVIATED NOMENCLATURE - 2002 

As per Chief Engineer’s Circular No.378/PW/EE(D)/AE(C)/F.NO.286/2002-03, dated 30.10.2002 the 

Puducherry Schedule of Rates Abbreviated Nomenclature 2002 for buildings and road works shall be 

adopted in the recording of measurements and preparation of running account bills, etc., wherever 

applicable as per CPWD Manual Vol-II Para 7.14.1 to 7.14.6.  



PARTICULAR SPECIFICATIONS 

 1.  The work executed shall be measured as per metric dimensions given in the schedule 

of quantities. The FPS units wherever indicated in the drawings are for guidance only.  

 2.  Unless otherwise specified, all the rates quoted by the contractor shall be for items of 

work at all levels and heights of the building.   

 3.  The work shall be executed as per the C.P.W.D. specifications 1996 Vol.1 to VI & 

2002 (with correction slips and subsequent publications) and 2002.  In case of discrepancies between 

the specifications of a particular item as indicated in the C.P.W.D. specifications mentioned above 

and as indicated in the nomenclature of the item the latter shall prevail.  

 4.  All stone aggregate, sand etc., shall be obtained only from quarries or other sources 

approved by the Engineer-in-Charge. 

 All the materials shall be got approved by the Engineer-in-Charge before they are actually 

procured and used at site.  

 5.  The grading of sand to be used for mortars and concrete shall be determined at the 

site of work by the Engineer-in-Charge and sand conforming to these gradings only shall be used on 

the work.  

 6.  Necessary washing, screening, etc., of metal and sand shall be done at site as per 

requirements of the Engineer-in-Charge. 

 7.  Bricks shall have crushing strength of class designation.  

 8.  The work of water supply and internal sanitary installations and drainage shall be 

carried out as per bye-laws of the local Municipal body. 

 9.  All manufactured materials used on the work shall have ISI mark. In case of materials 

for which  no manufacturer has been licensed to manufacture the materials with ISI marking, the 

materials shall conform to the provisions of C.P.W.D./MORTH/IRC/CPHEEO specifications or the 

ISI code (in the absence of C.P.W.D. specifications or other specification mentioned above for any 

particular material). In the case of all materials, tests shall be conducted to ensure that they conform to 

the specifications of codes mentioned above. 

 10.  All materials which are to be tested before use on the work should be procured at 

least 2 months before use on the work so that enough time is available for testing them before they are 

actually used.  

 11.  The cost of samples and all other incidental charges such as packing, transportation to 

the laboratory etc., shall be borne by the contractor. The testing fee shall be paid by the Engineer-in-

Charge if the material passes the test.  



 12.  The architectural drawings Nos. based on which the work is to be executed are 

available with the Engineer-in-Charge and can be inspected by the prospective tenderers up to the date 

of receipt of tenders at  his office during working hours.  

 Use and testing of all the manufactured materials used in the work shall be regulated as per 

correction slip No. 42 of C.P.W.D. specifications 1996 Vol. –1 and 2002. 

 13.  Before receiving finial payment for the work, contractor shall give an undertaking to 

the effect that at his own cost he will rectify the defects in walls, roof like leakage, cracks etc. Which 

may come to  light during the first monsoon after the completion of work and for this purpose part of 

the security deposit  which may be deemed reasonable by the Engineer-in-Charge shall be retained till 

the first monsoon is over as security against the contractor’s failure to act upon the undertaking. This 

undertaking and consequent retention of part of the security deposit shall not invalidate the contract.  

The timber to be used on the work shall be of first class wood of species mentioned in the particular 

item. The timber shall be kiln seasoned as per B.I.S. 1141 – 1973 and shall be treated with non-leach 

able type preservative by vacuum pressure method as per B.I.S. 401 – 1982.  

FACTORY MADE PANELLED SHUTTERS FOR DOORS  

 14.  The shutters shall be fabricated generally as per I.S. 1003 (Part I) – 1997 and as per 

Architect’s drawings. The timber to be used shall be of first class wood of species mentioned in the 

particular item which shall be kiln seasoned and preservative treated. The panels shall be as specified 

in the item number. Samples of shutters shall be got tested as per I. S. 1003 (Part I) – 1997. The rate 

quoted for the item shall include the element of cost of shutter to be sent for testing and no claim on 

this account shall be entertained at a later date.   

 15.  Pressed clay tiles to be used on the work conform to I. S. 2690 (Part I) – 1975. 

However, the water absorption of the tiles when tested by the method described in the Appendix ‘A’ 

of the said I. S. 2690 (Part I) 1975 shall not exceed 18% (Eighteen per cent.).  

 16.  Shahbad stone slabs, marble slabs etc. on treads and risers of steps and shelves shall 

be in single pieces.  

P.V.C. PIPES INTERNAL WORK AND EXTERNAL WORK  

 17.  The specification in respect of laying and jointing rigid P.V.C. threaded pipes both 

internal and external shall be as per para 19.7.1 to 19.7.7 and 19.9.1 to 19.9.2 of C.P.W.D. 

specifications 1996 Vol.II and 2002. The rigid P.V.C. threaded pipes shall confirm to relevant ASTM 

standard and shall be ORIPLAST or equivalent. 

 18.  Wherever RCC walls, fins and facials are monolithic the portion of RCC are to be 

measured as per the sketch attached in Page No. ………………………  



 The top surface of the RCC roof slab shall be screeded to be uniform when the concrete is 

green, so as to have a proper bond with the roof treatment. Nothing extra shall be paid on this account. 

 19.  For aluminium doors, fixed glazing, fixed windows, sliding windows, lower type 

ventilators and partitions etc. all aluminium sections shall be to the required size, thickness and weight 

as shown in the relevant Architect’s Drawings.  

 20. The weight of stays given in para 9.23.20 of C.P.W.D. specifications 1996, Volume I shall 

be for cast brass stays only. 

 

 The weight of the mild steel and anodized aluminium stays shall be as follows: -  

Casement stays      

(Straight peg type) 

Mild steel with 

tolerance of plus or 

minus % 

Anodized aluminium 

with tolerances of plus or 

minus % 

(a)   300 mm long 0.13 Kg/each 0.06 Kg/each 

(b)   250 mm long 0.10 Kg/each 0.05 Kg/each 

(c)   200 mm long  0.04 Kg/each 

 

                     The casement window fasteners      0.155 kg/each  



FORM OF PERFORMANCE SECURITY 

BANK GUARANTEE BOND 

 In consideration of the Engineering Wing, Pondicherry University (hereinafter called “The 

Pondicherry University “) having offered to accept the terms and conditions of the proposed 

Agreement to be made between …..……………and…………… (hereinafter called “The said 

contractor(s) ”for the work……………………………………………. (hereinafter called “the said 

agreement” having agreed to production of  a irrevocable  bank  Guarantee  for Rs ……….. Rupees 

………………………………only) as a security/guarantee from the contractor(s) for compliance of 

his obligations in accordance with the terms and conditions in the said agreement. We 

………………(hereinafter referred to as “ the Bank”) ………………………………………(indicate 

the name of the Bank) hereby undertake to pay to the Government an amount not exceeding Rs. …… 

(Rupees…………………………………………. only) on  demand by the Government.  

 2.  We …………………      (indicate the name of the Bank) do hereby undertake to pay 

the amounts due ………………………… (indicate the name of the Bank) and payable under this 

guarantee without any demure, merely on a demand from the Government stating that the amount 

claimed is required to meet the recoveries due or likely to be due from the said contractor(s). Any 

such demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this Guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs…………. (Rupees ………………….. …………………. only).  

 3.  We, the said bank further undertake to pay to the Pondicherry University any money 

so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. The payments so made by us under this bond shall be a valid discharge of 

our liability for payment there under and the contractor(s) shall have no claim against us for making 

such payment.  

 4.  We ………………… (indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues of the 

Government under or by virtue of the said Agreement have been fully paid and its claims satisfied or 

discharged or till the Engineer-in-charge on behalf of the Government certifies that the terms and 

conditions of the said agreement have been fully and properly carried out by the said contractor(s) and 

accordingly discharges this guarantee.  

 5.  We………………… (Indicate the name of the bank) further agree with Government 

that the Government shall have the fullest liberty without our consent and without affecting  in any 



manner our obligations hereunder to vary any of the terms and conditions of the said agreement or to 

extend time of performance by the said contractor(s) from time to time or to postpone for any time or 

from time to time, any of the powers exercisable by the Government against the said contractor(s) and 

to for-bear or enforce any of the terms and conditions relating to the said agreement and we shall not 

be relieved from our liability by reason of any such variation, or extension being granted to the said 

contractor(s) or for any bearance, act or omission on the part of the Pondicherry University or any 

indulgence by the Pondicherry University to the said contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would but  for this provision, have affect of so 

relieving us.  

 6.  This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s).  

 7.  We ……………………………… (Indicate the name of the bank) lastly undertake 

not to revoke this guarantee except with the previous consent of the Pondicherry University in 

writing.  

 8.  This guarantee shall be valid up to ………………………unless extended on demand 

by the Pondicherry University. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs………………….(Rupees………………………………only) and unless a 

claim in writing is lodged with us within six months of the date of expiry or the extended date of 

expiry of this guarantee all our liabilities under this guarantee shall stand discharged.  

Dated …………………………the …………………day of …………for 

………………………………….         

  (Indicate the name of the Bank)  

 



AFFIDAVIT 

(to be taken by the contractor on a non-judicial stamp before a First Class Magistrate) 

 I/we have submitted the Bank Guarantee for the work ………………………………..(name 

of work) in letter No………………….dated……………………….from……………………… (Name 

of Bank) to the EXECUTIVE ENGINEER ……………………………………………. towards 

Performance guarantee. This Bank guarantee expires on …………………I/We undertake to keep the 

validity of the Bank Guarantee in tact by getting it extended from time to time at my/our own 

initiative up to a period of…………………………months after the recorded date of completion of the 

work or as directed by the Engineer-in-charge.  

 I/We also indemnify the Pondicherry University against any losses arising out encashment of 

the Bank Guarantee, if any: 

 Note: This affidavit is to be given by the executants before a first Class Magistrate.  



 

MODIFIED GENERAL CONDITIONS OF CONTRACT CLAUSES 

 
CLAUSE-1.   PERFORMANCE GUARANTEE 
 
 i. The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 

5% (Five percent) of the tendered amount in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract agreement, (not withstanding and / 

or without prejudice to any other provisions in the contract) within period specified in 

Schedule “F” from the date of issue of letter of acceptance.   This period can be further 

extended by the Engineer-in-Charge upto a maximum period  as scheduled in Schedule “F” 

on return request of the contractor stating the reasons for delays in procuring the Bank 

Guarantee, to the satisfaction of the Engineer-in-Charge.  This guarantee shall be in the 

form of cash (in case guarantee amount is less than Rs. 10,000/-) or deposit at call receipt of 

any  Scheduled Bank / Banker’s Cheque of any scheduled bank (Demand Draft of any 

Scheduled Bank / Pay Order of any Scheduled bank in case guarantee amount is less than 

Rs. 1.00 lakh) or Government Securities of Fixed Deposit Receipt or Guarantee Bonds of 

any Scheduled Bank or the State Bank of India in accordance with the form annexed hereto.  

In case a fixed deposit receipt of any Bank is furnished by the contractor to the Government 

is part of the Performance Guarantee and the Bank is unable to make the payment against 

the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the Government to make 

good the deficit.  

 ii) A letter of intent shall be issued in the first instance informing the successful 

tenderer of the decision of the competent authority to accept his tender and the award of 

letter shall be issued only after the Performance Guarantee in any of the prescribed form is 

received.  In case of failure of the contractor to furnish the Performance Guarantee within the 

specified period, Government shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the earnest money absolutely. 

 iii) The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of work gets enlarged, 

the contractor shall get the validity of Performance Guarantee extended to cover such 

enlarged time for completion of work.  After recording of the completion certificate for the 

work by the competent Authority, the Performance Guarantee shall be returned to the 

contractor without any interest. 



 iv) The Engineer-in-Charge shall not make a claim under the Performance 

Guarantee except for the amounts to which the Pondicherry University is entitled under the 

contract (not withstanding and / or without prejudice to any other provisions in the contract 

agreement) in the event of :- 

a) Failure by the contractor to extent the validity of the Performance Guarantee 

as described herein above, in which even the Engineer-in-Charge may claim 

the full amount of the Performance Guarantee. 

b) Failure by the contractor to pay the Pondicherry University any amount due, 

either as agreed by the contractor or determined under any of the clauses / 

conditions of the agreement, within 30 days of the service of notice to this 

effect by the Engineer-in-Charge 

 v) In the event of the contract being determined or rescinded under provisions of 

any of the clause / condition of the agreement, the Performance Guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Pondicherry University. 

CLAUSE – 1 A RECOVERY OF SECURITY DEPOSIT 

 The persons whose tender may be accepted (hereinafter called the contractor) shall 

permit the Pondicherry University at the time of making any payment to him for work done 

under the contract to deduct a sum at the rate of 10% of the gross amount of each running 

bill till the sum along with the sum already deposited as earnest money, will amount to 

security deposit of 5% of the tendered value of the work.  Such deductions will be made and 

held by the Pondicherry University by way of Security Deposit unless he / they has / have 

deposited the amount of Security at the rate mentioned above  in cash or in the form of 

Pondicherry University securities or fixed deposit receipts.  In case a fixed deposit receipts of 

any Bank is furnished by the Contractor to the Pondicherry University as part of the security 

deposit and the bank is unable to make payment against the said fixed deposit receipt, the 

loss caused thereby shall fall on the contractor and shall forth with on demand furnish the 

additional security to the Pondicherry University to make good the deficit. 

 All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part of his 

security deposit from the interest arising there from or form any sums which may be due to 

or may become due to the contractor by Pondicherry University on any account whatsoever 

and in the event of his Security Deposit being reduced by reach of any such deductions of 

sale as aforesaid, the contractor shall within 10 days make good in case or fixed deposit 

tendered by the State Bank of India or by Scheduled Banks or Government securities (if 

deposited for more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum 



or sums which may have been deducted from, or raised by sale of his security deposit or any 

part thereof.  The security deposit shall be collected from the running bills of the contractor at 

the rates mentioned above and the Earnest Money if deposited in case at the time of tenders 

will be treated a part of the Security Deposit. 

 NOTE – 1   Government papers tendered, as security will be taken at 5% (five 

percent) below its market price or at its face value, whichever is less.  The market price of 

Government paper would be ascertained by the Divisional Officer at the time of collection of 

interest and the amount of interest to the extent of deficiency in value of the Government 

paper will be with held if necessary 

 

(a) Earnest money 

Sl.No. Item Existing  Modified 

 

01. Para 19.2 The amount of the earnest money, 

which a contractor should deposit 

with the tender, is regulated by the 

following scales.  In case of petty 

works costing Rs.5000 or les, the 

EXECUTIVE ENGINEER may, at 

his discretion, dispense with the 

condition for calling for earnest 

money. 

(i) For works estimated to cost up 

to Rs.25 crores, 2% of the 

estimated cost. 

  

(ii)  For works estimated to cost 

more than Rs.25 crores, Rs.50 

lakhs plus 1% of the excess of 

estimated cost over Rs.25 crores. 

The amount of the earnest 

money, which a contractor 

should deposit with the tender, is 

regulated by the following 

scales.  In case of petty works 

costing Rs.5000 or less, the 

EXECUTIVE ENGINEER may 

, at his discretion, dispense with 

the condition for calling for 

earnest money. 

(i)  For works estimated to cost 

up to Rs.10 crores, 2% (two 

percent) of the estimated cost. 

 

(ii) For works estimated to cost 

more than Rs.10 crores, Rs.20 

lakhs plus 1% (one percent) of 

the estimated cost in excess of 

over Rs.10 crores. 

 

02. Para 19.3 

 

 

 

 

 

 

 

 

 

 

As per O.M. 

No.DGW/CON/203 

Dt.30-09-2004. 

The earnest money may be 

accepted only in the following 

forms: 

(i) Cash up to Rs.10,000 

(ii) Treasury Challan. 

(iii) Deposit at call receipt of a 

scheduled bank guaranteed by the 

Reserve Bank of India. 

(iv) Banker’s Cheque. 

(v) Demand Draft. 

(vi) FDR. 

 

When amount of earnest money is 

more than Rs.5 lakh, part of 

The earnest money maybe 

accepted in the following forms: 

(i) Cash up to Rs.10,000 

(ii) Treasury Challan 

(iii) Deposit at call receipt of a 

scheduled bank guaranteed by 

the Reserve Bank of India. 

(iv) Banker’s Cheque. 

(v) FDR. 

 

When amount of earnest money 

is more than Rs.5 lakh, part of 

earnest money is acceptable in 

the form of bank guarantee also.  



earnest money is acceptable in the 

form of bank guarantee also.  In 

such case, minimum 50% of 

earnest money (but not less than 

Rs.5 lakh) or Rs.25 lakh, 

whichever is less, will have to be 

deposited in form prescribed 

above to be deposited in form 

prescribed above.  For balance 

amount of earnest money, bank 

guarantee will also be applicable. 

 

It should be ensured that the FDR 

is valid for a period of six months 

or more after the last date of 

receipt of tenders and that it is 

pledged in favour of the tender-

inviting authority. 

 

If the banks are closed on the day 

of opening of tenders, the date of 

opening of tender shall be 

postponed suitably. 

In such case, minimum 50% of 

earnest money or Rs.20 lakh, 

whichever is less, will have to be 

deposited in form prescribed 

above and balance can be 

accepted in form of, bank 

guarantee issued by a scheduled 

bank. 

 

 

It should be ensured that the 

FDR is valid for a period of six 

months or more after the last 

date of receipt of tenders and 

that it is pledged in favour of the 

tender-inviting authority. 

 

If the banks are closed on the 

day of opening of tenders, the 

date of opening of tender shall 

be postponed suitably. 

3 Security Deposit 

Para20.1 of Works 

Manual 2003 

A sum @ 10% of the gross amount 

of the bill shall be deducted from 

each running bill of the contractor, 

till sum alongwith the sum already 

deposited as earnest money, will 

amount to security deposit of 5% 

of the tendered value of the work.  

In addition, the contractor shall be 

required to deposit an amount 

equal to 5% of the tendered value 

of the contract as performance 

security within the period 

prescribed for commencement of 

work in letter of award issued to 

him. 

A sum @ 10% of the grass 

amount of the bill shall be 

deducted from each running bill 

of the contractor, till sum 

alongwith the sum already 

deposited as earnest money, will 

amount to security deposit of 5% 

of the tendered value of the 

work.  In addition, the contractor 

shall be required to deposit an 

amount equal to 5% of the 

tendered value of the contract as 

performance security within the 

period prescribed for 

commencement of work in letter 

of award issued to him.  

However, security deposit may 

be released against bank 

guarantee issued by a scheduled 

bank on its accumulation to a 

minimum amount of Rs.5 lakhs, 

subject to the condition that 

amount of any bank gurantee, 

except last one, shall not be less 

than             Rs.5 lacs. 

 

 



 NOTE – 2  Government securities will include all forms of securities mentioned in 

Rule No. 274 of the G.F. Rules except fidelity bond.  This will be subject to the observance 

of the condition mentioned under the rule against each form of security.  

 NOTE – 3 Note 1 and 2 above shall be applicable for both clause 1 & 1 A. 

CLAUSE –2  COMPENSATION FOR DELAY 

 If the contractors fails to maintain the required progress in terms of clause 5 or to 

complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under the law 

to the Government on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as EXECUTIVE ENGINEER (whose decision in 

writing shall be fin and binding) may decided on the amount of tendered value of the work for 

every completed day / month (as applicable) that the progress remains below that specified 

in Clause 5 or that the work remains incomplete. 

 This will also apply to items of group of items for which a separate period of 

completion has been specified. 

 Compensation   : @ 1.5% per month. 

 For delay of work  : of delay to be computed on per day basis. 

 Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the tendered value of the work or to the tendered value of 

the item or group of items of work for which a separate period of completion is originally 

given. 

 The amount of compensation may be adjusted or set-off against any sum payable to 

the contractor under this or any other contract with the Government.  In case, the contractor 

does not achieve a particular milestone mentioned in Schedule-F, or the re-scheduled 

milestone(s) in terms of Clause-5.4, the amount shown against that milestone shall be 

withheld, to be adjusted against the final grant of extension of time, to be decided on 

completion of work.  With holding of this amount on failure to achieve a milestone shall be 

automatic without an notice to the contractor.  However, if the contractor catches up with the 

progress, work on the subsequent milestone(s) the withheld amount shall be released.  In 

case the contractor fails to make up for the delay in consequent milestone(s) amount 

mentioned against each milestone missed subsequently also shall be withheld.  However, no 

interest, whatsoever, shall be payable on such withheld amount.   

 



CLAUSE 2-A  INCENTIVE FOR EARLY COMPLETION 

 In case, the contractor completes the work ahead of scheduled completion time, a 

bonus of 1% (One percent) of the tendered value per month computed on per day basis, 

shall be payable to the contractor, subject to a maximum limit of 5% (five percent) of the 

tendered value.  The amount of bonus, if payable, shall be paid along with final bill after 

completion of work provided always that the provision of the Clause 2 A shall be applicable  

only when so provided in Schedule “F”. 

CLAUSE – 3  WHEN CONTRACT TO BE DETERMINED 

vii) If the work is not started by the contractor within 1/8th of the stipulated time. 

 When the contractor has made himself liable for action under any of the case 

aforesaid, the Engineer-in-Charge on behalf of the Pondicherry University shall have powers 

: 

a) To determine of rescind the contract as aforesaid (of which 

termination of rescission notice in writing to the contractor under the 

hand of Engineer-in-Charge shall be conclusive evidence).  Upon 

such determination or rescission, the Earnest Money Deposit already 

recovered and Performance Guarantee under the contract shall be 

liable to be forfeited and shall be absolutely at the disposal of the 

Government. 

b) Deleted. 

c) After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof as 

shall be un-executed out of his hands and to give it to another 

contractor to complete the work.  The contractor, whose contract is 

determined of rescinded as above, shall not be allowed to participate 

in the tendering progress for the balance work. 

 In the event of above course(s) being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reasons of 

his having purchases or procured any materials or entered into any engagements or made 

any advances on account of with a view to the execution of the work or the performance of 

the contract.  And in case action is taken under any of the provision aforesaid the contractor 

shall not be entitled to recover or be paid any sum for any work thereof or actually performed 

under this contract unless and until the Engineer-in-Charge has certified in writing the 



performance of such work and the value payable in respect thereof and he shall only be 

entitled to be paid the value so certified.   

CLAUSE – 3 A 

 In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work, either party may close 

the contract.  In such eventuality, the Earnest Money Deposit and the Performance 

Guarantee of the contractor shall be refunded, but no payment on account of interest, loss of 

profit or damages etc. shall be payable at all. 

CLAUSE – 5   TIME AND EXTENSION FOR DELAY 

 The time allowed for execution of the works as specified in the schedule “F” or the 

extended time in accordance with these conditions shall be the essence of the contract.  The 

execution of the work shall commence from the 15th day or such time period as mentioned in 

letter of award after the date on which the Engineer-in-Charge issues written orders to 

commence the work from the date of handing over of the site whichever is later.  If the 

contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty 

to forfeit the Earnest Money and Performance Guarantee absolutely. 

 5.1 As soon as possible after the contract is concluded the contractor shall submit 

a time and progress chart for each milestone and get it approved by the Department.  The 

chart shall be prepared in direct relation to the time stated in the contract documents for 

completion of items of the works.  It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the contractor 

within the limitations of time imposed in the contract documents, and further to ensure good 

progress during the execution of the work; the contractor shall in all cases which the time 

allowed for any work, exceeds one month (save for special jobs for which a separate 

programme have been agreed upon) complete the work as per milestones given in Schedule 

“F”. 

 5.3 Request for rescheduling of milestones and extension of time, to be eligible 

for consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form.  The contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 

 5.4 In any such case the authority mentioned in Schedule “F” may give a fair and 

reasonable extension of time and reschedule the milestones for completion of work.  Such 



extension shall be communicated to the contractor by the Engineer-in-Charge in writing, 

within 3 months of the date of receipt of such request.  Non application by the contractor for 

extension of time shall not be a bar for giving a fair and reasonable extension by the 

Engineer-in-Charge and this shall be binding on the contractor. 

 

CLAUSE – 10 B  ii) MOBILISATION ADVANCE 

 Mobilisation advance not exceeding 10% of tendered value or Rs. 1.00 Crore 

whichever is less may be given, if  requested by the contractor in writing within one month of 

the order to commence the work.  In such a case the contractor shall execute a Bank 

Guarantee Bond from the scheduled Nationalised Bank as specified by the Engineer-in-

Charge for the full amount of such advance is released.  Such advance shall be in two of 

more installments to be determined by the Engineer-in-Charge at his absolute discretion.  

The first installments of such advance shall be released by the Engineer-in-Charge to the 

contractor on a request made by the contractor to the Engineer-in-Charge in this behalf.  The 

second and subsequent installments shall be released by the Engineer-in-Charge only after 

the contractor furnishes a proof of the satisfactory utilisation of the earlier installment to the 

entire satisfaction of the Engineer-in-Charge.  A simple interest of 10% should be levied in 

the advance made. 

 Mobilisation advance shall be admissible only for works where estimated cost put to 

tender is Rupees Two Crores and above. 

CLAUSE – 10 B iii) Para – 1  

 An advance for plant and machine required for the work and brought to site by the 

contractor may given if requested by contractor in writing within month of bringing such plant 

machinery to site.  Such advance shall be given on such plant machinery, which in the 

opinion of the Engineer-in-Charge will add to the expeditious of work and improve the quality 

of work.  The amount of advance shall be restricted to 5% of tendered value in the case of 

new plant equipment to be purchase for work the advance shall be restricted to 90% of the 

price such new plant and equipment paid by the contractor for which the contractor shall 

produce evidence satisfactory to Engineer-in-Charge.  In the case second hand and used 

plants and equipment, the amount of advance shall be limited at 50% the depreciated value 

of plant and equipment as may be decided by the Engineer-in-Charge.  Contractor shall, if 

so required the Engineer-in-Charge, submit the statement of value of such plant and 

equipment duly approved by a Registered value recognized by the Central Board Direct 

Taxes under the Board Direct Taxed under the Income Tax Act, 1961.  No such advance 

shall be paid on any plant and equipment of perishable nature as and on any plant and 



equipment a value less than Rs. 50,000/- seventy five percent of amount of advance shall be 

paid after the plant and equipment brought to site and balance twenty five percent on 

successfully commissioning the same. 

 Leasing of equipments shall be considered at par with purchase of equipment and 

shall be covered by tripartite agreement with the following : 

1. Leasing company, which gives certificate of agreeing to lease equipment to 
the contractor. 

2. Engineer-in-Charge and 

3. The contractor. 

CLAUSE – 10 C PAYMENT ON ACCOUNT OF INCREASE IN PRICES / WAGES 
DUE TO  
   STATUTORY ORDER(S) 

 If after submission of the tender the price of any material incorporated in the works 

(not being a material supplied from the Engineer-in-Charge’s Store in accordance with 

Clause 10 thereof) and  / or wages of Labour increases as a direct result of the coming into 

force of any fresh law, or statutory rule or order (but not due to any changes in Sales Tax) 

and such increase in the price and / or wages prevailing at the time of the last stipulated date 

of receipt of the tenders including extensions if any for the work and the contractor 

thereupon necessarily and properly pays in respect of that material (incorporated in works) 

such increased price and / or in respect of labour engaged on the execution of the work such 

increased wages, then the amount of the contract shall accordingly be varied and provided 

further that any such increase shall not be payable if such increase has become operative 

after the stipulated date of completion of the work in question. 

 If after submission of the tender, the price of any material incorporated in the works 

(not being a material supplied from the Engineer-in-Charge’s Stores in accordance with 

Clause-10 thereof) and / or wages of labour is decreased as a direct result of the coming into 

force of any fresh law of statutory rules or order (but not due to any changes in Sales Tax) 

and such decrease in the prices and / or wages prevailing at the time of receipt of the tender 

for the work.  Government shall in respect of materials incorporated in the work (not being 

materials supplied from the Engineer-in-Charge’s Stores in accordance with Clause – 10 

thereof) and / or labour engaged on the execution of the work after the date of coking into 

force of such law statutory rule or order be entitled to deduct from the dues of the contractor 

such amount as shall be equivalent to the difference between the prices of the materials and 

/ or wages as prevailed at the time of the last stipulated date of receipt of tenders including 

extensions if any for the work and the prices of materials and / or wages of labour on the 

coming into force of such law, statutory rule of order. 



 The contractor shall for the purpose of this condition, keep such books of account 

and other documents as are necessary to show the amount of any increase claimed or 

reduction available and shall allow inspection of the same by a duly authorized 

representative of the Government, and further shall, at the request of the Engineer-in-

Charge may require any documents so kept and such other information as the Engineer-in-

Charge may require. 

 The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and / or wages of labour, give notice thereof to 

the Engineer-in-Charge stating that the same is given pursuant to this condition together with 

all information relating thereto which he may be in position to supply. 

 

ANNEXURE TO OM / DGW / CON / 199 Dt. 02-09-2004 

PAYMENT DUE TO INCREASE/ DECREASE IN PRICES OF CEMENT AND 
STEEL REINFORCEMENT BARS AFTER RECEIPT OF TENDER 

CLAUSE 10 CA 

 1.If after submission of the tender, the price of cement and/or steel reinforcement 

bars/BITUMEN incorporated in the works (not being a material supplied from the Engineer-in-

charge’s stores in accordance with Clause 10 thereof) increase and such increase in the price 

prevailing at the time of the last stipulated date for receipt of tenders including extension, if any for 

the work, then the amount of the contract shall accordingly be varied and provided further that any 

such increase shall not be payable if such increase has become operative after the stipulated date of 

completion of work in question. 

 2. If after submission of the tender, the prices of cement and/or steel reinforcement 

bars/BITUMEN incorporated in the works (not being a material stipulated from the Engineer-

in-Charge’s Stores in accordance with the Clause 10 thereof) is decreased, Government 

shall in respect of these materials incorporated in the work (not being materials supplied 

from the Engineer-in-charge’s stores in accordance with Clause 10 thereof) be entitled to 

deduct from the dues of the contractor such amount as shall be equivalent to the difference 

between the prices of cement and/or steel reinforcement bars as prevailed at the time of last 

stipulated date for receipt of tenders including extensions if any for the work and the prices 

of these materials on the coming into force of such base price of cement and/or steel 

reinforcement bars/BITUMEN issued under authority of Chief Engineer, PWD, Puducherry. 

 3. If the tender has been compared with current market rate in case of cement/steel 

reinforcement bars/BITUMEN considering the hike of the said material cost, which is found 

more than the basic rates based on which the estimate was technically sanctioned, then as 

said in Para - 1 above this clause is applicable from the date of award of work in lieu of the 



last stipulated date for receipt of tender including extensions in opening of tenders if any and 

the value of basic price/basic cost to be considered to work out the escalation will be as 

mentioned below. 

 4. The increase/decrease in prices shall be determined by the cost communicated by 

Chief Engineer, PWD, Puducherry for Cement and Steel (bars and roads) / BITUMEN and 

base price for cement and/or steel reinforcement bars/BITUMEN as issued under authority 

of Chief Engineer, PWD, Puducherry as valid on the last stipulated date of receipt of tender, 

including extension if any and for the period under consideration. 

 5. The amount of the contract shall accordingly be varied for cement and/or steel 

reinforcement bars/BITUMEN and will be worked out as per formula given below: 

  a) Adjustment for component of ‘Cement’ 

  Vc : Pc x Qc x Cl = Clo 

        Clo 

 Where, 

Vc : Variation in cement cost i.e increase or decrease in the amount in rupees to be paid 

or recovered. 

Pc : Basic price of cement as mentioned in the PSR based on which estimate was 

technically sanctioned and valid at the time of last stipulated date of receipt of 

tender including extensions in opening of tender if any (or) basic rate of cement 

considered for working out the justified amount to compare the tender for current 

market / schedule of rate as the case may be. 

Qc : Quantity of cement used in the works since previous bill. 

Clo : Cost index of cement at the time of stipulated date of receipt of tender or the 

proportionate cost index based on cement price which was considered in the 

justified amount.  The basic cost index shall be 100 as on September 2004 during 

which the cement price is Rs. 3,000/- per MT. 

Cl : Cost index of cement for the period under consideration as approved by the Chief 

Engineer, PWD, Puducherry with reference to the basic cost index as on 

September 2004. 

(b) : Adjustment for component of “Steel”. 

  Vs = Ps x Qs x Sl – Slo 

                             Slo 

Where,     

Vs : Variation in cost of steel reinforcement bars i.e. increase or decrease in the amount 

in rupees to be paid or recovered. 

Ps : Basic price of steel reinforcement bars as mentioned in the PSR based on which 

estimate was technically sanctioned and valid at the time of last stipulated date of 



receipt of tender including extensions in opening of tender if any (or) basic rate of 

steel reinforcement bars considered for working out the justified amount to 

compare the tender for current market / schedule of rate as the case may be. 

Qs : Quantity of steel paid either by way of secure advance or used in work since 

previous bill (whichever is earlier). 

Slo : Cost index of steel reinforcement bars at the time of stipulated date of receipt of 

tender or the proportionate cost index based on steel reinforcement bars price 

which was considered in the justified amount.  The basic cost index shall be 100 

as on September 2004 during which the cement price is Rs. 18 per Kg. 

Sl : Cost index of steel reinforcement bars for the period under consideration as 

approved by the Chief Engineer, PWD, Puducherry with reference to the basic 

cost index as on September 2004. 

C : Adjustment for component of ‘BITUMEN’ 

  Vb = Pb x Qb x Bi - Bio 

                            Bio 

 
Where,  

  

Vb: Variation in cost of bitumen (I,e) increase or decrease in the amount in rupees to be paid or 

recovered. 

Pb: Basic price of bitumen as mentioned in the PSR base on which estimate was technically 

sanctioned and valid at the time of last stipulated date of receipt of tender including extensions in 

opening of tender if any (or) basic rate of bitumen considered for working out the justified amount to 

compare the tender for current market / schedule of rate as the case may be. 

Qb:  Quantity of Bitumen paid by way of secure advance or used in work since previous bill. 

(whichever is earlier) 

Bio: Cost index of bitumen at the time of stipulated date of receipt of tender (or) the proportionate 

cost index based on bitumen price which was considered in the justified amount. The basic cost index 

shall be 100 as on September 2004 during which the bitumen grade 80/100 price is Rs.11,297/- per 

MT and for bitumen grade 60/70 price is Rs.13,450/- per MT. 

Bi: Cost index of bitumen for the period under consideration as approved by the Chief Engineer, 

PWD, Puducherry with reference to the basic cost index as on September 2004. 

Provided always that provision of the proceeding Clause 10CC shall not be applicable in 

respect of cement and/or steel reinforcement bars. 

 

 Partial amendment issued vide DGW / CON / 174 

 If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the Department in accordance with Clauses 10 and 34 thereof) and / or wages of 



labour required for execution of the work increase, the contractor shall be compensated for 

such increase as per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that such compensation for escalation in 

prices shall accordingly be varied, subject to the condition that such compensation for 

escalation in prices shall be available only for the work done during the stipulated period of 

the contract.  No escalation shall be paid for work executed in extended contract period even 

if extension of time is granted without any action under Clause 2 and also  no such 

compensation shall be payable for a work for which the stipulated period of completion is as 

specified in Schedule-F such compensation…. 

(vii) In the event……….. Mutandis, provided that : 

 (a) No such adjustment for the decrease in the price of materials and / or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of completion of 

the work is equal to or less than the time as specified in Schedule-F. 

 (ix) Provided always that the provision of the Clause 10C and 10CA shall not be 

applicable for contracts where provisions of this clause are applicable but in cases where provisions of 

this clause are not applicable, the provisions of Clause 10C and 10CA will become applicable.  

 

CLAUSE – 10 CC PAYMENT DUE TO INCREASE / DECREASE IN PRICES / WAGES 
AFTER  
   RECEIPT OF TENDER FOR WORKS (TIME PERIOD MORE THAN 
18  
                                    MONTHS) 

 If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the Department in accordance with Clauses 10 & 34 thereof) and / or wages of 

labour required for execution of the work increase, the contractor shall be compensated for 

such increase as per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that such compensation for escalation in 

prices shall be available only for the work done during the stipulated period of the contract.  

No escalation shall be paid for work executed in extended contract period even if extension 

of time is granted without any action under Clause 2 and also no such compensation shall 

be payable for a work for which the stipulated period of completion is equal to or less than 

the time as specified in Schedule “F”.  Such compensation for the escalation of prices of 

materials and labour, when due, shall be worked out based on the following provision :- 

MI 

 All India whole price index for civil component / electrical component appropriable 

component be kept by NIT approving authority construction material as worked out on the 



basis of All India wholesale price Index for Individual commodities group items for the period 

under consideration as published by the Economic Advisor to Government of India, Ministry 

of Industry and Commerce and applying weightages to the individual commodities / group 

items. 

MIO 

 All India whole price index for civil component / electrical component appropriable 

component be kept by NIT approving authority construction material as worked out on the 

basis of All India wholesale price Index for Individual commodities group items valid on the 

last stipulated date of receipt of tender including extension, if any as published by the 

Economic Adviser to Government of India, Ministry of Industry and Commerce and applying 

weightages to the individual commodities / group items. 

 Clause 10CC Para VIII (a) and (ix) modified. 

 Clause 12 page 31 Para 12.1.1  -   Now remembered as 12.1 

 Clause 12 page 31, 32, 33  Para 12.12 deleted 

 Clause  12.2 page 32, 33 Deviation, Extra Items and pricing Amended / Now 

introduced. 

 In the case of extra item(s) the contractor may within 15 days of receipt of order of 

occurrence of the item(s) claim rates.  Supported by proper analysis for the work and the 

Engineer-in-Charge shall within one month of the receipt of the claims supported by analysis 

after giving consideration to the analysis of rates submitted by the contractor determine the 

rates on the basis of the market rates and the contractor shall be paid in accordance with the 

rates so determined. Clause 12.2 page 32, 33 Deviation, Substituted Items, pricing – 

Amended / Now introduced. 

 In the case of substituted items the rate for the agreement item (to be substituted) 

and substituted items shall also be determined in the manner as mentioned in the aforesaid 

para. 

a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted) the rate payable to the 

contractor for the substituted item shall be rate of the agreement item (to be 

substituted) so increased to the extent of the difference between market rates 

of substituted item and agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than market 

rate of the agreement item to be substituted the “rate payable to the 

contractor for the substituted item shall” be the rate for the agreement item (to 



be substituted) so decreased to extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

 

 

CLAUSE 11  SPECIFICATION TO BE FOLLOWED FOR EXECUTION OF WORK 

CLAUSE 12.2            DEVIATION, DEVIATED QUANTITIES PRICING AMENDED / NOW  
                                   INTRODUCED 
 
 In the case of contract items,  substituted items, contract cum substituted items which 

exceed the limits laid down by Schedule F, the contractor may within 15 days of receipt of 

order or occurrence of the excess claim revision of the rates supported by proper analysis 

for the work in excess of the above mentioned limits provided that if the rates so claimed are 

in excess of the rates specified in the schedule of quantities the Engineer-in-Charge shall 

within one month of receipt of the claims supported by analysis after giving consideration to 

the analysis of the rate substituted by the contractor determine the rates on the basis of the 

market rates and the contractor shall be paid in accordance with the rates so determined. 

CLAUSE 12.3  AMENDED / NOW INTRODUCED 

 The provisions of the proceeding paragraph shall also apply to the decrease in the 

rates of items for the work in excess of the limits laid down in Schedule “F”, and the 

Engineer-in-Charge shall after giving notice to the contractor within one month of occurrence 

of the excess and after taking into consideration any reply received from him within 15 days 

of receipt of the notice, revise the rates for the work in question within one month of the 

expire of the said period of 15 days having regard to the market rates. 

CLAUSE 12.5  PAGE 33  AMENDED / NOW INTRODUCED 

 For the purpose of operation of Schedule F the following works shall be treated as 

works relating to foundation. 

CLAUSE – 17  ENHANCED MAINTENANCE PERIOD 

 If the contractor of his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working or any building road, road curb, 

fence, enclosure, water pipe, cables, drains electric or telephone post or wire, trees, grass or 

grass land or cultivated ground contiguous to the premises on which the work or any part is 

being executed or if any damage shall happen to the work while in progress, from any clause 

whatever or if any defect, shrinkage or other faults appear in the work within twelve months 

(5 months in the case of any work other than road works costing Rs. 10,00,000 and below) 



after a certificate final or otherwise of its completion shall have been given by the Engineer-

in-Charge as aforesaid arising out of defect or improper materials or workmanship the 

contractor shall upon receipt of a notice in writing on that behalf make the same good at his 

own expense or in default the Engineer-in-Charge the same to be made good by other 

workman and deduct the expense from any sums that may be due or at any time thereafter 

or of a sufficient portion thereof.  The Security Deposit of the contractor shall not be refunded 

before the expiry of twelve months (six months in the case of any work other than road work 

costing Rs. 10,00,000 and below) after the issue of the certificate final or otherwise of 

completion of work or till the final bill has been prepared and passed whichever is latter.  

Provided that in the case of road work if in the opinion of the Engineer-in-Charge, half of the 

security deposit is sufficient to meet all liabilities of the contractor under this contract half of 

the security deposit will be refundable after six months and the remaining half after twelve 

months of the issue of the said certificate of completion or till the final bill has been prepared 

and passed whichever is later. 

CLAUSE – 21  WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY 

 The contract shall no be assign or sublet without the written approval of the 

Engineer-in-Charge.  And if the contractor shall assign or sublet his contract, or attempt to 

do so, or become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so, if any bribe, gratuity, gift, loan, perquisite, 

reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given 

premised or offered by the contractor, or any of his servants or agent to any public officer or 

person in the employ of Government in ay way relating to his office or employment, of if any 

such officer or person shall become in any way directly or indirectly interested in the 

contract, the Engineer-in-Charge on behalf of the Pondicherry University shall have power to 

adopt the course specified in Clause –3 hereof in the interest of Government and in the 

event of course being adopted the consequence specified in the said Clause – 3 shall 

ensure. 

 

CLAUSE – 42  SCHEDULE – “F” RECOVERY RATES FOR QUANTITIES BEYOND  
                                    PERMISSIBLE VARIATION AMENDED / NOW  INTRODUCED 
 
 Rates in figure and words at which recovers shall be made from contractor, Rate in 

Schedule “B” plus 10% in case materials issued by the Department. 

 Excess beyond permissible   Less use beyond the permissible 

 variation     variation 

CLAUSE – Nil  : Page 6 – 3rd Para 



 We agree to keep the tender open for sixty (60) days from the date of submission 

thereof and not to make any modification in its terms and conditions. 

 Page 6, Para 3 deleted. 

 Page 7, Para 2, line 3. 

 Of tender and Performance Guarantee shall be absolutely forfeited to the 

Pondicherry University and the same may at the Schedule “F” Page 93. 

 (i) Earnest Money    ………………… Rs…………. 

 (ii) Performance Guarantee  ………………… 5% of tendered 

value. 

 (iii) Security Deposit   ………………… 5% of tendered 

value 

SCHEDULE – ‘F’ CLAUSE – 5 

MILESTONE(S)  As per table given below 

TABLE FOR MILESTONE(S) 

Sl. 
No. 

Description of Milestone 
(Physical) 

Time allowed in days            
(from date of start) 

Amount to be 
withheld in case of 

non-achievement of 
milestone 

1.    

2.    

 
Or  

Sl. 
No. 

Financial Progress 
Time allowed in days            
(from date of start) 

Amount to be 
withheld in case of 

non-achievement of 
milestone 

1. 1/8th (of the whole work) 1/4th (of the whole work) In the event of not 
achieving the 
necessary progress 
as assessed from 
the running 
payments 1% of the 
tendered value of 
work will be 
withheld for failure 
of each milestone. 

2. 3/8th (of the whole work) ½  (of the whole work) 

3. 3/4th (of the whole work) 3/4th (of the whole work) 

 


