

**PONDICHERRY UNIVERSITY**  
**ENGINEERING WING**

**SCHEDULE OF WORK**

Name of work: Water tank cleaning and sanitation through a scientific cleaning process by 6 stage process followed by steps.

- 1) Mechanized Dewatering.
- 2) Sludge removal.
- 3) High pressure cleaning.
- 4) Vacuum Cleaning.
- 5) Anti-bacterial spray.
- 6) U.V Radiation by U.V lights.

<b>S. No.</b>	<b>Description</b>	<b>Tank capacity in litres</b>	<b>Qty. in nos.</b>	<b>Rate Per lit.</b>	<b>Line total</b>
1	Main office – Administrative block	11404	2		
2	Transit Hostel (Sintex)	1000	2		
3	Guest House -II (Sintex)	1000	2		
4	canteen	1000	1		
5	Library	17377	1		
6	Annex	34618	1		
7	Dept. Physical Education	4599	1		
8	School Of Management	19006	2		
	Sintex	1000	3		
	Sintex	5000	2		
9	Lecture Hall Complex	15974	2		
	Sintex	5000	2		
10	Dept. Management Studies	14631	2		
11	Canteen	1000	1		
	Sintex				
12	Student Service Centre	2000	1		

	Sintex				
13	Examination Wing	28271	1		
14	UGC Academic Staff College	3000	4		
	Sintex				
	Sintex	2500	2		
	Sintex	500	1		
15	UMISARC	31381	2		
	Sintex	1000	1		
16	Food Science (Sintex)	3000	9		
17	Rajiv Gandhi Cricket Stadium	5000	1		
	Sintex				
	Sintex	2000	1		
18	Horticulture Wing (Sintex)	3000	1		
19	Management School Canteen (Sintex)	5000	1		
20	Mass Communication	2000	6		
	Sintex				
	Sintex	1000	1		
21	Tamil - Subramaniya Bharathiyar	3000	2		
	Sintex				
	Sintex	1000	3		
22	Dept. of History (Sintex)	5000	2		
23	Dept. of Sociology (Sintex)	5000	2		
	Sintex	1000	1		
24	Dept. of Anthropology (Sintex)	5000	2		
	sintex	1000	1		
25	Social Science Dean Office (Sintex)	5000	2		

26	Humanities Dean Office (Sintex)	5000	2		
27	Silver Jubly Canteen (Sintex)	5000	2		
	Sintex	1000	1		
28	Dept. of English (Sintex)	5000	2		
	Sintex	1000	1		
29	School Of Education (Sintex)	5000	2		
	Sintex	1000	1		
30	Dept. of Hindi (Sintex)	5000	2		
	<b>Total</b>				

**Terms & Conditions:**

- i) The rates specified are firm and not subject to any variation.
- ii) The work should be completed within 20 days.
- iii) Payment will be made only after completion of the entire work.
- iv) The material should be got approved before commencement of work.

**CONTRACTOR**

**EXECUTIVE ENGINEER**